

Bid Comparison

Contract ID: 1250
Contract Year: 2010
Description: Bridge removal and replacement in two locations on Pratt Road over the Shafer Drain between Cryderman and Deland in Richmond Township.
 Culvert Extension on 32 Mile Road over Stoney Creek east of Dequindre in Washington / Bruce Township.
Location: Richmond Township and Bruce Township, Macomb County
Projects(s): 1250

Rank	Bidder	Total Bid	% Over Low	% Over Est.
0	ENGINEER'S ESTIMATE	\$599,144.50	52.07%	0%
1	(04719) Teltow Contracting, Inc.	\$393,992.44	0%	-34.24%
2	(08750) Brencal Contractors, Inc.	\$429,803.89	9.08%	-28.26%
3	(_08648) DLF, Inc.	\$450,870.72	14.43%	-24.74%
4	(02920) Pamar Enterprises, Inc.	\$461,281.57	17.07%	-23%
5	(06366) DiPonio Contracting, Inc.	\$463,331.86	17.59%	-22.66%
6	(01177) Dan's Excavating, Inc.	\$474,397.27	20.40%	-20.82%
7	(08757) Novak Construction	\$518,344.30	31.56%	-13.48%
8	(00929) Angelo Iafrate Construction Company	\$523,676.77	32.91%	-12.59%
9	(02985) Zito Construction	\$580,599.92	47.36%	-3.09%

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Teltow Contracting, Inc.		(2) Brencal Contractors, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
	Mobilization, Max. ____ \$10,000 / 32 Mile Road Culvert Extension								
0002	1000001	1.00	LS	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00
	Mobilization, Max. ____ \$20,000 / Pratt Road Culverts								
0003	2010001	.39	Acre	\$20,000.00	\$7,800.00	\$5,000.00	\$1,950.00	\$10,000.00	\$3,900.00
	Clearing								
0004	2020002	3.00	Ea	\$500.00	\$1,500.00	\$900.00	\$2,700.00	\$690.00	\$2,070.00
	Tree, Rem, 19 inch to 36 inch								
0005	2020003	1.00	Ea	\$1,000.00	\$1,000.00	\$900.00	\$900.00	\$1,170.00	\$1,170.00
	Tree, Rem, 37 inch or larger								
0006	2020004	2.00	Ea	\$350.00	\$700.00	\$200.00	\$400.00	\$200.00	\$400.00
	Tree, Rem, 6 inch to 18 inch								
0007	2020007	1.00	Ea	\$350.00	\$350.00	\$150.00	\$150.00	\$180.00	\$180.00
	Stump, Rem, 37 inch or larger								
0008	2027002	15.10	Sta	\$2,000.00	\$30,200.00	\$700.00	\$10,570.00	\$2,250.00	\$33,975.00
	_ Station Grading								
0009	2030001	6.00	Ea	\$250.00	\$1,500.00	\$100.00	\$600.00	\$75.00	\$450.00
	Culv, Rem, Less than 24 inch								
0010	2040008	595.00	Ft	\$2.00	\$1,190.00	\$3.00	\$1,785.00	\$2.00	\$1,190.00
	Guardrail, Rem								
0011	2040020	1.00	LS	\$5,000.00	\$5,000.00	\$2,550.00	\$2,550.00	\$8,500.00	\$8,500.00
	Structures, Rem Pratt Road (East Structure)								
0012	2040020	1.00	LS	\$5,000.00	\$5,000.00	\$2,550.00	\$2,550.00	\$8,500.00	\$8,500.00
	Structures, Rem Pratt Road (West Structure)								
0013	2040021	1.00	LS	\$20,000.00	\$20,000.00	\$1,000.00	\$1,000.00	\$8,500.00	\$8,500.00
	Structures, Rem Portions								

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Teltow Contracting, Inc.		(2) Brencal Contractors, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0014	2047011 _ Pavt, Rem, Special	300.00	Syd	\$5.00	\$1,500.00	\$4.00	\$1,200.00	\$19.50	\$5,850.00
0015	2050041 Subgrade Undercutting, Type II	200.00	Cyd	\$16.00	\$3,200.00	\$30.00	\$6,000.00	\$23.50	\$4,700.00
0016	2080002 Erosion Control, Check Dam, Stone	50.00	Ft	\$20.00	\$1,000.00	\$20.00	\$1,000.00	\$50.00	\$2,500.00
0017	2080011 Erosion Control, Filter Bag	3.00	Ea	\$250.00	\$750.00	\$100.00	\$300.00	\$120.00	\$360.00
0018	2080025 Erosion Control, Silt Fence	3,000.00	Ft	\$1.50	\$4,500.00	\$1.80	\$5,400.00	\$1.50	\$4,500.00
0019	3010002 Subbase, CIP	1,220.00	Cyd	\$16.00	\$19,520.00	\$11.85	\$14,457.00	\$17.00	\$20,740.00
0020	3027011 _ Aggregate Base, 6 inch, Modified	2,148.00	Syd	\$8.00	\$17,184.00	\$7.00	\$15,036.00	\$6.66	\$14,305.68
0021	3030026 Geotextile, Stabilization	200.00	Syd	\$3.00	\$600.00	\$2.00	\$400.00	\$1.66	\$332.00
0022	3067011 _ Aggregate Surface Cse, 12 inch, Modified	2,568.00	Syd	\$16.00	\$41,088.00	\$10.50	\$26,964.00	\$1.11	\$2,850.48
0023	3077011 _ Shoulder, CI II, 7 inch, Modified	855.00	Syd	\$11.00	\$9,405.00	\$7.50	\$6,412.50	\$11.80	\$10,089.00
0024	3077031 _ Approach, CI II, Modified	76.00	Ton	\$16.00	\$1,216.00	\$18.00	\$1,368.00	\$25.00	\$1,900.00
0025	4010150 Culv, CI F, 12 inch	404.00	Ft	\$20.00	\$8,080.00	\$16.00	\$6,464.00	\$16.46	\$6,649.84
0026	4010831 Culv End Sect, 12 inch	10.00	Ea	\$225.00	\$2,250.00	\$300.00	\$3,000.00	\$50.00	\$500.00
0027	4010884 Culv Bedding 6A Crushed Stone	140.00	Cyd	\$22.00	\$3,080.00	\$50.00	\$7,000.00	\$43.00	\$6,020.00
0028	4017001 _ Culv, CSP Multi Plate Arch, 0.138 inch, 169 inch x 105 inch extension	23.00	Ft	\$2,500.00	\$57,500.00	\$770.00	\$17,710.00	\$630.00	\$14,490.00
0029	4017001 _ Culv, Reinf Conc Ellip, CI HE IV, 106 inch by 68 inch	48.00	Ft	\$900.00	\$43,200.00	\$380.00	\$18,240.00	\$594.00	\$28,512.00

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Teltow Contracting, Inc.		(2) Brencal Contractors, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0030	4017001	56.00	Ft	\$950.00	\$53,200.00	\$392.00	\$21,952.00	\$595.00	\$33,320.00
	_ Culv, Reinf Conc Ellip, CI HE IV, 121 inch by 77 inch								
0031	4040031	388.00	Ft	\$8.00	\$3,104.00	\$7.00	\$2,716.00	\$7.00	\$2,716.00
	Underdrain, Fdn, 4 inch								
0032	4040073	1,200.00	Ft	\$10.00	\$12,000.00	\$7.00	\$8,400.00	\$8.00	\$9,600.00
	Underdrain, Subgrade, 6 inch								
0033	4040091	120.00	Ft	\$8.00	\$960.00	\$10.00	\$1,200.00	\$12.00	\$1,440.00
	Underdrain Outlet, 4 inch								
0034	4040093	80.00	Ft	\$10.00	\$800.00	\$10.00	\$800.00	\$15.00	\$1,200.00
	Underdrain Outlet, 6 inch								
0035	4040111	12.00	Ea	\$100.00	\$1,200.00	\$100.00	\$1,200.00	\$138.00	\$1,656.00
	Underdrain, Outlet Ending, 4 inch								
0036	4040113	8.00	Ea	\$125.00	\$1,000.00	\$100.00	\$800.00	\$150.00	\$1,200.00
	Underdrain, Outlet Ending, 6 inch								
0037	5020008	25.00	Syd	\$50.00	\$1,250.00	\$10.00	\$250.00	\$40.00	\$1,000.00
	Pavt for Butt Joints, Rem								
0038	5020030	410.00	Ton	\$65.00	\$26,650.00	\$66.00	\$27,060.00	\$63.35	\$25,973.50
	HMA, 2C								
0039	5020031	234.00	Ton	\$75.00	\$17,550.00	\$76.00	\$17,784.00	\$70.20	\$16,426.80
	HMA, 3C								
0040	5020032	176.00	Ton	\$95.00	\$16,720.00	\$86.00	\$15,136.00	\$83.45	\$14,687.20
	HMA, 4C								
0041	5020061	73.00	Ton	\$100.00	\$7,300.00	\$75.00	\$5,475.00	\$93.65	\$6,836.45
	HMA Approach								
0042	7060010	63.00	Cyd	\$400.00	\$25,200.00	\$720.00	\$45,360.00	\$300.00	\$18,900.00
	Substructure Conc								
0043	7060035	4,910.00	Lb	\$3.00	\$14,730.00	\$1.50	\$7,365.00	\$1.10	\$5,401.00
	Reinforcement, Steel, Epoxy Coated								
0044	7067050	3.00	Ea	\$150.00	\$450.00	\$825.00	\$2,475.00	\$995.00	\$2,985.00
	_ Structure Nameplate								
0045	7100001	67.00	Sft	\$5.00	\$335.00	\$10.00	\$670.00	\$20.00	\$1,340.00
	Joint Waterproofing								

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Teltow Contracting, Inc.		(2) Brencal Contractors, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0046	8070000	481.25	Ft	\$14.00	\$6,737.50	\$16.75	\$8,060.94	\$15.75	\$7,579.69
	Guardrail, Type B								
0047	8070016	6.00	Ea	\$3,000.00	\$18,000.00	\$1,390.00	\$8,340.00	\$1,350.00	\$8,100.00
	Guardrail, Backed, Det G2								
0048	8070042	7.00	Ea	\$2,500.00	\$17,500.00	\$2,375.00	\$16,625.00	\$2,275.00	\$15,925.00
	Guardrail Approach Terminal, Type 2B								
0049	8070050	1.00	Ea	\$800.00	\$800.00	\$550.00	\$550.00	\$550.00	\$550.00
	Guardrail Departing Terminal, Type B								
0050	8070078	50.00	Ft	\$10.00	\$500.00	\$12.75	\$637.50	\$11.50	\$575.00
	Guardrail, Reconstruct, Type B								
0051	8070095	3.00	Ea	\$150.00	\$450.00	\$50.00	\$150.00	\$50.00	\$150.00
	Post, Mailbox								
0052	8120005	24.00	Ea	\$100.00	\$2,400.00	\$40.00	\$960.00	\$39.00	\$936.00
	Barricade, Type III, High Intensity, Lighted, Furn								
0053	8120006	24.00	Ea	\$10.00	\$240.00	\$1.00	\$24.00	\$2.00	\$48.00
	Barricade, Type III, High Intensity, Lighted, Oper								
0054	8120100	45.00	Ea	\$25.00	\$1,125.00	\$10.00	\$450.00	\$8.00	\$360.00
	Plastic Drum, High Intensity, Furn								
0055	8120101	45.00	Ea	\$5.00	\$225.00	\$1.00	\$45.00	\$2.00	\$90.00
	Plastic Drum, High Intensity, Oper								
0056	8120110	6.00	Ea	\$2,750.00	\$16,500.00	\$1,000.00	\$6,000.00	\$900.00	\$5,400.00
	Sign, Portable, Changeable Message, Furn								
0057	8120111	6.00	Ea	\$1.00	\$6.00	\$1.00	\$6.00	\$25.00	\$150.00
	Sign, Portable, Changeable Message, Oper								
0058	8120120	182.00	Sft	\$5.00	\$910.00	\$2.50	\$455.00	\$2.00	\$364.00
	Sign, Type B, Temp, Furn								
0059	8120121	182.00	Sft	\$2.00	\$364.00	\$1.00	\$182.00	\$2.00	\$364.00
	Sign, Type B, Temp, Oper								
0060	8127010	160.00	Sft	\$15.00	\$2,400.00	\$7.00	\$1,120.00	\$6.00	\$960.00
	_ Sign, Type B, Temp, Special Legend								
0061	8130005	210.00	Syd	\$45.00	\$9,450.00	\$25.00	\$5,250.00	\$65.00	\$13,650.00
	Riprap, Heavy								

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Teltow Contracting, Inc.		(2) Brenca Contractors, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0062	8160025	5,100.00	Syd	\$0.25	\$1,275.00	\$0.50	\$2,550.00	\$0.25	\$1,275.00
	Mulch								
0063	8160026	5,100.00	Syd	\$0.25	\$1,275.00	\$0.50	\$2,550.00	\$0.20	\$1,020.00
	Mulch Anchoring								
0064	8160035	125.00	Lb	\$3.00	\$375.00	\$1.50	\$187.50	\$1.25	\$156.25
	Seeding, Mixture CR								
0065	8167011	5,100.00	Syd	\$3.50	\$17,850.00	\$1.00	\$5,100.00	\$0.85	\$4,335.00
	_ Turf Establishment, Modified								
Bid Totals:					\$599,144.50		\$393,992.44		\$429,803.89

Line	Pay Item Code	Quantity	Units	(3) DLF, Inc.		(4) Pamar Enterprises, Inc.		(5) DiPonio Contracting, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$8,500.00	\$8,500.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00
	Mobilization, Max. ____ \$10,000 / 32 Mile Road Culvert Extension								
0002	1000001	1.00	LS	\$19,500.00	\$19,500.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
	Mobilization, Max. ____ \$20,000 / Pratt Road Culverts								
0003	2010001	.39	Acre	\$5,000.00	\$1,950.00	\$10,000.00	\$3,900.00	\$10,000.00	\$3,900.00
	Clearing								
0004	2020002	3.00	Ea	\$500.00	\$1,500.00	\$690.00	\$2,070.00	\$690.00	\$2,070.00
	Tree, Rem, 19 inch to 36 inch								
0005	2020003	1.00	Ea	\$600.00	\$600.00	\$1,170.00	\$1,170.00	\$1,170.00	\$1,170.00
	Tree, Rem, 37 inch or larger								
0006	2020004	2.00	Ea	\$150.00	\$300.00	\$220.00	\$440.00	\$220.00	\$440.00
	Tree, Rem, 6 inch to 18 inch								
0007	2020007	1.00	Ea	\$100.00	\$100.00	\$180.00	\$180.00	\$180.00	\$180.00
	Stump, Rem, 37 inch or larger								
0008	2027002	15.10	Sta	\$2,280.00	\$34,428.00	\$2,200.00	\$33,220.00	\$1,600.00	\$24,160.00
	_ Station Grading								
0009	2030001	6.00	Ea	\$140.00	\$840.00	\$100.00	\$600.00	\$115.00	\$690.00
	Culv, Rem, Less than 24 inch								
0010	2040008	595.00	Ft	\$1.00	\$595.00	\$1.30	\$773.50	\$1.00	\$595.00
	Guardrail, Rem								
0011	2040020	1.00	LS	\$3,300.00	\$3,300.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00
	Structures, Rem Pratt Road (East Structure)								
0012	2040020	1.00	LS	\$3,300.00	\$3,300.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00
	Structures, Rem Pratt Road (West Structure)								
0013	2040021	1.00	LS	\$12,100.00	\$12,100.00	\$2,500.00	\$2,500.00	\$7,500.00	\$7,500.00
	Structures, Rem Portions								
0014	2047011	300.00	Syd	\$4.10	\$1,230.00	\$5.00	\$1,500.00	\$6.00	\$1,800.00
	_ Pavt, Rem, Special								
0015	2050041	200.00	Cyd	\$1.00	\$200.00	\$35.00	\$7,000.00	\$12.00	\$2,400.00
	Subgrade Undercutting, Type II								
0016	2080002	50.00	Ft	\$15.00	\$750.00	\$12.00	\$600.00	\$10.00	\$500.00
	Erosion Control, Check Dam, Stone								

Line	Pay Item Code	Quantity	Units	(3) DLF, Inc.		(4) Pamar Enterprises, Inc.		(5) DiPonio Contracting, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	2080011	3.00	Ea	\$160.00	\$480.00	\$85.00	\$255.00	\$145.00	\$435.00
	Erosion Control, Filter Bag								
0018	2080025	3,000.00	Ft	\$1.25	\$3,750.00	\$0.55	\$1,650.00	\$1.00	\$3,000.00
	Erosion Control, Silt Fence								
0019	3010002	1,220.00	Cyd	\$11.20	\$13,664.00	\$9.00	\$10,980.00	\$13.20	\$16,104.00
	Subbase, CIP								
0020	3027011	2,148.00	Syd	\$5.25	\$11,277.00	\$6.00	\$12,888.00	\$6.05	\$12,995.40
	_ Aggregate Base, 6 inch, Modified								
0021	3030026	200.00	Syd	\$1.55	\$310.00	\$4.00	\$800.00	\$1.25	\$250.00
	Geotextile, Stabilization								
0022	3067011	2,568.00	Syd	\$9.90	\$25,423.20	\$9.00	\$23,112.00	\$11.75	\$30,174.00
	_ Aggregate Surface Cse, 12 inch, Modified								
0023	3077011	855.00	Syd	\$7.00	\$5,985.00	\$8.00	\$6,840.00	\$9.50	\$8,122.50
	_ Shoulder, CI II, 7 inch, Modified								
0024	3077031	76.00	Ton	\$20.00	\$1,520.00	\$20.00	\$1,520.00	\$19.00	\$1,444.00
	_ Approach, CI II, Modified								
0025	4010150	404.00	Ft	\$15.00	\$6,060.00	\$18.00	\$7,272.00	\$25.00	\$10,100.00
	Culv, CI F, 12 inch								
0026	4010831	10.00	Ea	\$135.00	\$1,350.00	\$50.00	\$500.00	\$88.00	\$880.00
	Culv End Sect, 12 inch								
0027	4010884	140.00	Cyd	\$27.70	\$3,878.00	\$68.57	\$9,599.80	\$23.00	\$3,220.00
	Culv Bedding 6A Crushed Stone								
0028	4017001	23.00	Ft	\$1,700.00	\$39,100.00	\$2,200.00	\$50,600.00	\$1,000.00	\$23,000.00
	_ Culv, CSP Multi Plate Arch, 0.138 inch, 169 inch x 105 inch extension								
0029	4017001	48.00	Ft	\$432.00	\$20,736.00	\$400.00	\$19,200.00	\$700.00	\$33,600.00
	_ Culv, Reinf Conc Ellip, CI HE IV, 106 inch by 68 inch								
0030	4017001	56.00	Ft	\$479.00	\$26,824.00	\$460.00	\$25,760.00	\$725.00	\$40,600.00
	_ Culv, Reinf Conc Ellip, CI HE IV, 121 inch by 77 inch								
0031	4040031	388.00	Ft	\$1.50	\$582.00	\$4.00	\$1,552.00	\$4.50	\$1,746.00
	Underdrain, Fdn, 4 inch								
0032	4040073	1,200.00	Ft	\$4.50	\$5,400.00	\$5.00	\$6,000.00	\$5.50	\$6,600.00
	Underdrain, Subgrade, 6 inch								

Line	Pay Item Code	Quantity	Units	(3) DLF, Inc.		(4) Pamar Enterprises, Inc.		(5) DiPonio Contracting, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0033	4040091	120.00	Ft	\$8.30	\$996.00	\$5.00	\$600.00	\$8.00	\$960.00
	Underdrain Outlet, 4 inch								
0034	4040093	80.00	Ft	\$9.20	\$736.00	\$6.00	\$480.00	\$10.00	\$800.00
	Underdrain Outlet, 6 inch								
0035	4040111	12.00	Ea	\$115.00	\$1,380.00	\$15.00	\$180.00	\$95.00	\$1,140.00
	Underdrain, Outlet Ending, 4 inch								
0036	4040113	8.00	Ea	\$135.00	\$1,080.00	\$18.00	\$144.00	\$95.00	\$760.00
	Underdrain, Outlet Ending, 6 inch								
0037	5020008	25.00	Syd	\$20.80	\$520.00	\$20.80	\$520.00	\$20.80	\$520.00
	Pavt for Butt Joints, Rem								
0038	5020030	410.00	Ton	\$63.35	\$25,973.50	\$63.35	\$25,973.50	\$63.35	\$25,973.50
	HMA, 2C								
0039	5020031	234.00	Ton	\$70.20	\$16,426.80	\$70.20	\$16,426.80	\$70.20	\$16,426.80
	HMA, 3C								
0040	5020032	176.00	Ton	\$83.45	\$14,687.20	\$83.45	\$14,687.20	\$83.45	\$14,687.20
	HMA, 4C								
0041	5020061	73.00	Ton	\$93.65	\$6,836.45	\$93.65	\$6,836.45	\$93.65	\$6,836.45
	HMA Approach								
0042	7060010	63.00	Cyd	\$910.00	\$57,330.00	\$800.00	\$50,400.00	\$700.00	\$44,100.00
	Substructure Conc								
0043	7060035	4,910.00	Lb	\$1.50	\$7,365.00	\$1.00	\$4,910.00	\$0.85	\$4,173.50
	Reinforcement, Steel, Epoxy Coated								
0044	7067050	3.00	Ea	\$250.00	\$750.00	\$2,500.00	\$7,500.00	\$500.00	\$1,500.00
	_ Structure Nameplate								
0045	7100001	67.00	Sft	\$15.00	\$1,005.00	\$25.00	\$1,675.00	\$5.00	\$335.00
	Joint Waterproofing								
0046	8070000	481.25	Ft	\$15.00	\$7,218.75	\$15.00	\$7,218.75	\$15.75	\$7,579.69
	Guardrail, Type B								
0047	8070016	6.00	Ea	\$1,175.00	\$7,050.00	\$1,175.00	\$7,050.00	\$1,350.00	\$8,100.00
	Guardrail, Backed, Det G2								
0048	8070042	7.00	Ea	\$2,000.00	\$14,000.00	\$2,000.00	\$14,000.00	\$2,275.00	\$15,925.00
	Guardrail Approach Terminal, Type 2B								

Line	Pay Item Code	Quantity	Units	(3) DLF, Inc.		(4) Pamar Enterprises, Inc.		(5) DiPonio Contracting, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	8070050	1.00	Ea	\$500.00	\$500.00	\$500.00	\$500.00	\$550.00	\$550.00
	Guardrail Departing Terminal, Type B								
0050	8070078	50.00	Ft	\$11.00	\$550.00	\$11.00	\$550.00	\$11.50	\$575.00
	Guardrail, Reconstruct, Type B								
0051	8070095	3.00	Ea	\$100.00	\$300.00	\$50.00	\$150.00	\$75.00	\$225.00
	Post, Mailbox								
0052	8120005	24.00	Ea	\$39.00	\$936.00	\$39.00	\$936.00	\$39.00	\$936.00
	Barricade, Type III, High Intensity, Lighted, Furn								
0053	8120006	24.00	Ea	\$0.01	\$0.24	\$0.01	\$0.24	\$0.01	\$0.24
	Barricade, Type III, High Intensity, Lighted, Oper								
0054	8120100	45.00	Ea	\$8.00	\$360.00	\$8.00	\$360.00	\$8.00	\$360.00
	Plastic Drum, High Intensity, Furn								
0055	8120101	45.00	Ea	\$0.01	\$0.45	\$0.01	\$0.45	\$0.01	\$0.45
	Plastic Drum, High Intensity, Oper								
0056	8120110	6.00	Ea	\$900.00	\$5,400.00	\$900.00	\$5,400.00	\$900.00	\$5,400.00
	Sign, Portable, Changeable Message, Furn								
0057	8120111	6.00	Ea	\$0.01	\$0.06	\$0.01	\$0.06	\$0.01	\$0.06
	Sign, Portable, Changeable Message, Oper								
0058	8120120	182.00	Sft	\$2.00	\$364.00	\$2.00	\$364.00	\$2.00	\$364.00
	Sign, Type B, Temp, Furn								
0059	8120121	182.00	Sft	\$0.01	\$1.82	\$0.01	\$1.82	\$0.01	\$1.82
	Sign, Type B, Temp, Oper								
0060	8127010	160.00	Sft	\$6.00	\$960.00	\$6.00	\$960.00	\$6.00	\$960.00
	_ Sign, Type B, Temp, Special Legend								
0061	8130005	210.00	Syd	\$28.00	\$5,880.00	\$67.00	\$14,070.00	\$50.00	\$10,500.00
	Riprap, Heavy								
0062	8160025	5,100.00	Syd	\$0.25	\$1,275.00	\$0.35	\$1,785.00	\$0.25	\$1,275.00
	Mulch								
0063	8160026	5,100.00	Syd	\$0.15	\$765.00	\$0.45	\$2,295.00	\$0.20	\$1,020.00
	Mulch Anchoring								
0064	8160035	125.00	Lb	\$1.25	\$156.25	\$5.00	\$625.00	\$1.25	\$156.25
	Seeding, Mixture CR								

Line	Pay Item Code	Quantity	Units	(3) DLF, Inc.		(4) Pamar Enterprises, Inc.		(5) DiPonio Contracting, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8167011	5,100.00	Syd	\$2.85	\$14,535.00	\$2.00	\$10,200.00	\$2.65	\$13,515.00
	_ Turf Establishment, Modified								
Bid Totals:					\$450,870.72		\$461,281.57		\$463,331.86

Line	Pay Item Code	Quantity	Units	(6) Dan's Excavating, Inc.		(7) Novak Construction		(8) Angelo Iafrate Construction Company	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$10,000.00	\$10,000.00	\$6,695.00	\$6,695.00	\$10,000.00	\$10,000.00
	Mobilization, Max. ____ \$10,000 / 32 Mile Road Culvert Extension								
0002	1000001	1.00	LS	\$20,000.00	\$20,000.00	\$9,270.00	\$9,270.00	\$20,000.00	\$20,000.00
	Mobilization, Max. ____ \$20,000 / Pratt Road Culverts								
0003	2010001	.39	Acre	\$10,000.00	\$3,900.00	\$5,200.00	\$2,028.00	\$10,000.00	\$3,900.00
	Clearing								
0004	2020002	3.00	Ea	\$690.00	\$2,070.00	\$832.00	\$2,496.00	\$690.00	\$2,070.00
	Tree, Rem, 19 inch to 36 inch								
0005	2020003	1.00	Ea	\$1,170.00	\$1,170.00	\$1,248.00	\$1,248.00	\$1,170.00	\$1,170.00
	Tree, Rem, 37 inch or larger								
0006	2020004	2.00	Ea	\$220.00	\$440.00	\$260.00	\$520.00	\$220.00	\$440.00
	Tree, Rem, 6 inch to 18 inch								
0007	2020007	1.00	Ea	\$180.00	\$180.00	\$416.00	\$416.00	\$180.00	\$180.00
	Stump, Rem, 37 inch or larger								
0008	2027002	15.10	Sta	\$3,500.00	\$52,850.00	\$5,793.00	\$87,474.30	\$3,725.00	\$56,247.50
	_ Station Grading								
0009	2030001	6.00	Ea	\$112.00	\$672.00	\$235.00	\$1,410.00	\$276.00	\$1,656.00
	Culv, Rem, Less than 24 inch								
0010	2040008	595.00	Ft	\$1.30	\$773.50	\$2.00	\$1,190.00	\$2.00	\$1,190.00
	Guardrail, Rem								
0011	2040020	1.00	LS	\$4,000.00	\$4,000.00	\$4,766.00	\$4,766.00	\$16,700.00	\$16,700.00
	Structures, Rem Pratt Road (East Structure)								
0012	2040020	1.00	LS	\$4,000.00	\$4,000.00	\$4,766.00	\$4,766.00	\$16,700.00	\$16,700.00
	Structures, Rem Pratt Road (West Structure)								
0013	2040021	1.00	LS	\$1,000.00	\$1,000.00	\$7,181.00	\$7,181.00	\$12,200.00	\$12,200.00
	Structures, Rem Portions								
0014	2047011	300.00	Syd	\$4.00	\$1,200.00	\$5.00	\$1,500.00	\$5.25	\$1,575.00
	_ Pavt, Rem, Special								
0015	2050041	200.00	Cyd	\$18.50	\$3,700.00	\$15.00	\$3,000.00	\$15.30	\$3,060.00
	Subgrade Undercutting, Type II								
0016	2080002	50.00	Ft	\$7.00	\$350.00	\$11.00	\$550.00	\$23.60	\$1,180.00
	Erosion Control, Check Dam, Stone								

Line	Pay Item Code	Quantity	Units	(6) Dan's Excavating, Inc.		(7) Novak Construction		(8) Angelo Iafrate Construction Company	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	2080011	3.00	Ea	\$136.00	\$408.00	\$1.00	\$3.00	\$134.00	\$402.00
	Erosion Control, Filter Bag								
0018	2080025	3,000.00	Ft	\$1.00	\$3,000.00	\$0.30	\$900.00	\$1.50	\$4,500.00
	Erosion Control, Silt Fence								
0019	3010002	1,220.00	Cyd	\$12.50	\$15,250.00	\$14.00	\$17,080.00	\$12.50	\$15,250.00
	Subbase, CIP								
0020	3027011	2,148.00	Syd	\$6.25	\$13,425.00	\$7.00	\$15,036.00	\$6.30	\$13,532.40
	_ Aggregate Base, 6 inch, Modified								
0021	3030026	200.00	Syd	\$2.00	\$400.00	\$2.00	\$400.00	\$2.05	\$410.00
	Geotextile, Stabilization								
0022	3067011	2,568.00	Syd	\$10.00	\$25,680.00	\$14.00	\$35,952.00	\$12.10	\$31,072.80
	_ Aggregate Surface Cse, 12 inch, Modified								
0023	3077011	855.00	Syd	\$8.00	\$6,840.00	\$11.00	\$9,405.00	\$9.40	\$8,037.00
	_ Shoulder, CI II, 7 inch, Modified								
0024	3077031	76.00	Ton	\$20.00	\$1,520.00	\$21.00	\$1,596.00	\$27.10	\$2,059.60
	_ Approach, CI II, Modified								
0025	4010150	404.00	Ft	\$18.75	\$7,575.00	\$25.00	\$10,100.00	\$27.90	\$11,271.60
	Culv, CI F, 12 inch								
0026	4010831	10.00	Ea	\$130.00	\$1,300.00	\$70.00	\$700.00	\$438.00	\$4,380.00
	Culv End Sect, 12 inch								
0027	4010884	140.00	Cyd	\$26.50	\$3,710.00	\$44.00	\$6,160.00	\$33.00	\$4,620.00
	Culv Bedding 6A Crushed Stone								
0028	4017001	23.00	Ft	\$1,244.00	\$28,612.00	\$1,743.00	\$40,089.00	\$1,375.00	\$31,625.00
	_ Culv, CSP Multi Plate Arch, 0.138 inch, 169 inch x 105 inch extension								
0029	4017001	48.00	Ft	\$790.00	\$37,920.00	\$532.00	\$25,536.00	\$425.00	\$20,400.00
	_ Culv, Reinf Conc Ellip, CI HE IV, 106 inch by 68 inch								
0030	4017001	56.00	Ft	\$801.00	\$44,856.00	\$574.00	\$32,144.00	\$477.00	\$26,712.00
	_ Culv, Reinf Conc Ellip, CI HE IV, 121 inch by 77 inch								
0031	4040031	388.00	Ft	\$4.00	\$1,552.00	\$5.00	\$1,940.00	\$5.25	\$2,037.00
	Underdrain, Fdn, 4 inch								
0032	4040073	1,200.00	Ft	\$5.75	\$6,900.00	\$6.00	\$7,200.00	\$6.35	\$7,620.00
	Underdrain, Subgrade, 6 inch								

Line	Pay Item Code	Quantity	Units	(6) Dan's Excavating, Inc.		(7) Novak Construction		(8) Angelo lafrate Construction Company	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0033	4040091	120.00	Ft	\$7.00	\$840.00	\$8.00	\$960.00	\$9.60	\$1,152.00
	Underdrain Outlet, 4 inch								
0034	4040093	80.00	Ft	\$8.50	\$680.00	\$9.00	\$720.00	\$9.60	\$768.00
	Underdrain Outlet, 6 inch								
0035	4040111	12.00	Ea	\$100.00	\$1,200.00	\$118.00	\$1,416.00	\$106.00	\$1,272.00
	Underdrain, Outlet Ending, 4 inch								
0036	4040113	8.00	Ea	\$100.00	\$800.00	\$126.00	\$1,008.00	\$141.00	\$1,128.00
	Underdrain, Outlet Ending, 6 inch								
0037	5020008	25.00	Syd	\$20.80	\$520.00	\$21.00	\$525.00	\$9.00	\$225.00
	Pavt for Butt Joints, Rem								
0038	5020030	410.00	Ton	\$63.35	\$25,973.50	\$63.00	\$25,830.00	\$65.00	\$26,650.00
	HMA, 2C								
0039	5020031	234.00	Ton	\$70.20	\$16,426.80	\$70.00	\$16,380.00	\$75.00	\$17,550.00
	HMA, 3C								
0040	5020032	176.00	Ton	\$83.45	\$14,687.20	\$83.00	\$14,608.00	\$85.00	\$14,960.00
	HMA, 4C								
0041	5020061	73.00	Ton	\$93.65	\$6,836.45	\$94.00	\$6,862.00	\$70.00	\$5,110.00
	HMA Approach								
0042	7060010	63.00	Cyd	\$590.00	\$37,170.00	\$527.00	\$33,201.00	\$730.00	\$45,990.00
	Substructure Conc								
0043	7060035	4,910.00	Lb	\$1.35	\$6,628.50	\$1.00	\$4,910.00	\$1.20	\$5,892.00
	Reinforcement, Steel, Epoxy Coated								
0044	7067050	3.00	Ea	\$500.00	\$1,500.00	\$86.00	\$258.00	\$238.00	\$714.00
	_ Structure Nameplate								
0045	7100001	67.00	Sft	\$9.00	\$603.00	\$6.00	\$402.00	\$17.90	\$1,199.30
	Joint Waterproofing								
0046	8070000	481.25	Ft	\$15.00	\$7,218.75	\$16.00	\$7,700.00	\$15.80	\$7,603.75
	Guardrail, Type B								
0047	8070016	6.00	Ea	\$1,175.00	\$7,050.00	\$1,350.00	\$8,100.00	\$1,350.00	\$8,100.00
	Guardrail, Backed, Det G2								
0048	8070042	7.00	Ea	\$2,000.00	\$14,000.00	\$2,275.00	\$15,925.00	\$2,275.00	\$15,925.00
	Guardrail Approach Terminal, Type 2B								

Line	Pay Item Code	Quantity	Units	(6) Dan's Excavating, Inc.		(7) Novak Construction		(8) Angelo Iafrate Construction Company	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	8070050	1.00	Ea	\$500.00	\$500.00	\$550.00	\$550.00	\$550.00	\$550.00
	Guardrail Departing Terminal, Type B								
0050	8070078	50.00	Ft	\$11.00	\$550.00	\$12.00	\$600.00	\$11.50	\$575.00
	Guardrail, Reconstruct, Type B								
0051	8070095	3.00	Ea	\$72.00	\$216.00	\$22.00	\$66.00	\$100.00	\$300.00
	Post, Mailbox								
0052	8120005	24.00	Ea	\$39.00	\$936.00	\$39.00	\$936.00	\$39.00	\$936.00
	Barricade, Type III, High Intensity, Lighted, Furn								
0053	8120006	24.00	Ea	\$0.01	\$0.24	\$1.00	\$24.00	\$0.01	\$0.24
	Barricade, Type III, High Intensity, Lighted, Oper								
0054	8120100	45.00	Ea	\$8.00	\$360.00	\$8.00	\$360.00	\$8.00	\$360.00
	Plastic Drum, High Intensity, Furn								
0055	8120101	45.00	Ea	\$0.01	\$0.45	\$1.00	\$45.00	\$0.01	\$0.45
	Plastic Drum, High Intensity, Oper								
0056	8120110	6.00	Ea	\$900.00	\$5,400.00	\$100.00	\$600.00	\$900.00	\$5,400.00
	Sign, Portable, Changeable Message, Furn								
0057	8120111	6.00	Ea	\$0.01	\$0.06	\$1.00	\$6.00	\$0.01	\$0.06
	Sign, Portable, Changeable Message, Oper								
0058	8120120	182.00	Sft	\$2.00	\$364.00	\$2.00	\$364.00	\$2.00	\$364.00
	Sign, Type B, Temp, Furn								
0059	8120121	182.00	Sft	\$0.01	\$1.82	\$1.00	\$182.00	\$0.01	\$1.82
	Sign, Type B, Temp, Oper								
0060	8127010	160.00	Sft	\$6.00	\$960.00	\$6.00	\$960.00	\$6.00	\$960.00
	_ Sign, Type B, Temp, Special Legend								
0061	8130005	210.00	Syd	\$30.00	\$6,300.00	\$62.00	\$13,020.00	\$46.60	\$9,786.00
	Riprap, Heavy								
0062	8160025	5,100.00	Syd	\$0.70	\$3,570.00	\$0.30	\$1,530.00	\$0.25	\$1,275.00
	Mulch								
0063	8160026	5,100.00	Syd	\$0.01	\$51.00	\$0.20	\$1,020.00	\$0.20	\$1,020.00
	Mulch Anchoring								
0064	8160035	125.00	Lb	\$1.20	\$150.00	\$1.00	\$125.00	\$1.25	\$156.25
	Seeding, Mixture CR								

Line	Pay Item Code	Quantity	Units	(6) Dan's Excavating, Inc.		(7) Novak Construction		(8) Angelo Iafrate Construction Company	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8167011	5,100.00	Syd	\$1.50	\$7,650.00	\$4.00	\$20,400.00	\$3.05	\$15,555.00
	_ Turf Establishment, Modified								
Bid Totals:					\$474,397.27		\$518,344.30		\$523,676.77

Line	Pay Item Code	Quantity	Units	(9) Zito Construction		(10) FDM Contracting, Inc.		Bid Price	Total
				Bid Price	Total	Bid Price	Total		
0001	1000001	1.00	LS	\$10,000.00	\$10,000.00	\$7,852.00	\$7,852.00		
	Mobilization, Max. ____ \$10,000 / 32 Mile Road Culvert Extension								
0002	1000001	1.00	LS	\$20,000.00	\$20,000.00	\$13,650.00	\$13,650.00		
	Mobilization, Max. ____ \$20,000 / Pratt Road Culverts								
0003	2010001	.39	Acre	\$17,500.00	\$6,825.00	\$6,000.00	\$2,340.00		
	Clearing								
0004	2020002	3.00	Ea	\$500.00	\$1,500.00	\$900.00	\$2,700.00		
	Tree, Rem, 19 inch to 36 inch								
0005	2020003	1.00	Ea	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00		
	Tree, Rem, 37 inch or larger								
0006	2020004	2.00	Ea	\$300.00	\$600.00	\$400.00	\$800.00		
	Tree, Rem, 6 inch to 18 inch								
0007	2020007	1.00	Ea	\$650.00	\$650.00	\$500.00	\$500.00		
	Stump, Rem, 37 inch or larger								
0008	2027002	15.10	Sta	\$2,000.00	\$30,200.00	\$980.00	\$14,798.00		
	_ Station Grading								
0009	2030001	6.00	Ea	\$525.00	\$3,150.00	\$350.00	\$2,100.00		
	Culv, Rem, Less than 24 inch								
0010	2040008	595.00	Ft	\$1.50	\$892.50	\$3.00	\$1,785.00		
	Guardrail, Rem								
0011	2040020	1.00	LS	\$12,500.00	\$12,500.00	\$8,000.00	\$8,000.00		
	Structures, Rem Pratt Road (East Structure)								
0012	2040020	1.00	LS	\$12,500.00	\$12,500.00	\$8,000.00	\$8,000.00		
	Structures, Rem Pratt Road (West Structure)								
0013	2040021	1.00	LS	\$12,500.00	\$12,500.00	\$8,500.00	\$8,500.00		
	Structures, Rem Portions								
0014	2047011	300.00	Syd	\$7.50	\$2,250.00	\$10.00	\$3,000.00		
	_ Pavt, Rem, Special								
0015	2050041	200.00	Cyd	\$8.00	\$1,600.00	\$30.00	\$6,000.00		
	Subgrade Undercutting, Type II								
0016	2080002	50.00	Ft	\$25.00	\$1,250.00	\$30.00	\$1,500.00		
	Erosion Control, Check Dam, Stone								

Line	Pay Item Code	Quantity	Units	(9) Zito Construction		(10) FDM Contracting, Inc.		Bid Price	Total
				Bid Price	Total	Bid Price	Total		
0017	2080011	3.00	Ea	\$150.00	\$450.00	\$150.00	\$450.00		
	Erosion Control, Filter Bag								
0018	2080025	3,000.00	Ft	\$1.15	\$3,450.00	\$1.25	\$3,750.00		
	Erosion Control, Silt Fence								
0019	3010002	1,220.00	Cyd	\$16.00	\$19,520.00	\$14.00	\$17,080.00		
	Subbase, CIP								
0020	3027011	2,148.00	Syd	\$7.30	\$15,680.40	\$7.00	\$15,036.00		
	_ Aggregate Base, 6 inch, Modified								
0021	3030026	200.00	Syd	\$2.50	\$500.00	\$10.00	\$2,000.00		
	Geotextile, Stabilization								
0022	3067011	2,568.00	Syd	\$14.65	\$37,621.20	\$14.50	\$37,236.00		
	_ Aggregate Surface Cse, 12 inch, Modified								
0023	3077011	855.00	Syd	\$9.50	\$8,122.50	\$7.00	\$5,985.00		
	_ Shoulder, CI II, 7 inch, Modified								
0024	3077031	76.00	Ton	\$22.50	\$1,710.00	\$18.00	\$1,368.00		
	_ Approach, CI II, Modified								
0025	4010150	404.00	Ft	\$25.00	\$10,100.00	\$34.00	\$13,736.00		
	Culv, CI F, 12 inch								
0026	4010831	10.00	Ea	\$75.00	\$750.00	\$100.00	\$1,000.00		
	Culv End Sect, 12 inch								
0027	4010884	140.00	Cyd	\$40.00	\$5,600.00	\$30.00	\$4,200.00		
	Culv Bedding 6A Crushed Stone								
0028	4017001	23.00	Ft	\$2,200.00	\$50,600.00	\$1,854.00	\$42,642.00		
	_ Culv, CSP Multi Plate Arch, 0.138 inch, 169 inch x 105 inch extension								
0029	4017001	48.00	Ft	\$952.00	\$45,696.00	\$1,185.00	\$56,880.00		
	_ Culv, Reinf Conc Ellip, CI HE IV, 106 inch by 68 inch								
0030	4017001	56.00	Ft	\$1,010.00	\$56,560.00	\$1,222.00	\$68,432.00		
	_ Culv, Reinf Conc Ellip, CI HE IV, 121 inch by 77 inch								
0031	4040031	388.00	Ft	\$6.00	\$2,328.00	\$10.00	\$3,880.00		
	Underdrain, Fdn, 4 inch								
0032	4040073	1,200.00	Ft	\$4.00	\$4,800.00	\$10.00	\$12,000.00		
	Underdrain, Subgrade, 6 inch								

Line	Pay Item Code	Quantity	Units	(9) Zito Construction		(10) FDM Contracting, Inc.		Bid Price	Total
				Bid Price	Total	Bid Price	Total		
0033	4040091	120.00	Ft	\$10.00	\$1,200.00	\$10.00	\$1,200.00		
	Underdrain Outlet, 4 inch								
0034	4040093	80.00	Ft	\$12.00	\$960.00	\$10.00	\$800.00		
	Underdrain Outlet, 6 inch								
0035	4040111	12.00	Ea	\$95.00	\$1,140.00	\$65.00	\$780.00		
	Underdrain, Outlet Ending, 4 inch								
0036	4040113	8.00	Ea	\$125.00	\$1,000.00	\$65.00	\$520.00		
	Underdrain, Outlet Ending, 6 inch								
0037	5020008	25.00	Syd	\$30.00	\$750.00	\$21.00	\$525.00		
	Pavt for Butt Joints, Rem								
0038	5020030	410.00	Ton	\$67.00	\$27,470.00	\$65.00	\$26,650.00		
	HMA, 2C								
0039	5020031	234.00	Ton	\$73.00	\$17,082.00	\$72.00	\$16,848.00		
	HMA, 3C								
0040	5020032	176.00	Ton	\$85.00	\$14,960.00	\$85.00	\$14,960.00		
	HMA, 4C								
0041	5020061	73.00	Ton	\$100.00	\$7,300.00	\$95.00	\$6,935.00		
	HMA Approach								
0042	7060010	63.00	Cyd	\$650.00	\$40,950.00	\$980.00	\$61,740.00		
	Substructure Conc								
0043	7060035	4,910.00	Lb	\$2.00	\$9,820.00	\$1.50	\$7,365.00		
	Reinforcement, Steel, Epoxy Coated								
0044	7067050	3.00	Ea	\$400.00	\$1,200.00	\$900.00	\$2,700.00		
	_ Structure Nameplate								
0045	7100001	67.00	Sft	\$8.00	\$536.00	\$10.00	\$670.00		
	Joint Waterproofing								
0046	8070000	481.25	Ft	\$15.00	\$7,218.75	\$17.00	\$8,181.25		
	Guardrail, Type B								
0047	8070016	6.00	Ea	\$1,200.00	\$7,200.00	\$1,450.00	\$8,700.00		
	Guardrail, Backed, Det G2								
0048	8070042	7.00	Ea	\$2,000.00	\$14,000.00	\$2,475.00	\$17,325.00		
	Guardrail Approach Terminal, Type 2B								

Line	Pay Item Code	Quantity	Units	(9) Zito Construction		(10) FDM Contracting, Inc.		Bid Price	Total
				Bid Price	Total	Bid Price	Total		
0049	8070050	1.00	Ea	\$500.00	\$500.00	\$650.00	\$650.00		
	Guardrail Departing Terminal, Type B								
0050	8070078	50.00	Ft	\$15.00	\$750.00	\$12.50	\$625.00		
	Guardrail, Reconstruct, Type B								
0051	8070095	3.00	Ea	\$75.00	\$225.00	\$150.00	\$450.00		
	Post, Mailbox								
0052	8120005	24.00	Ea	\$39.00	\$936.00	\$40.00	\$960.00		
	Barricade, Type III, High Intensity, Lighted, Furn								
0053	8120006	24.00	Ea	\$0.01	\$0.24	\$1.00	\$24.00		
	Barricade, Type III, High Intensity, Lighted, Oper								
0054	8120100	45.00	Ea	\$8.00	\$360.00	\$12.00	\$540.00		
	Plastic Drum, High Intensity, Furn								
0055	8120101	45.00	Ea	\$0.01	\$0.45	\$1.00	\$45.00		
	Plastic Drum, High Intensity, Oper								
0056	8120110	6.00	Ea	\$900.00	\$5,400.00	\$1,000.00	\$6,000.00		
	Sign, Portable, Changeable Message, Furn								
0057	8120111	6.00	Ea	\$0.01	\$0.06	\$1.00	\$6.00		
	Sign, Portable, Changeable Message, Oper								
0058	8120120	182.00	Sft	\$2.00	\$364.00	\$2.50	\$455.00		
	Sign, Type B, Temp, Furn								
0059	8120121	182.00	Sft	\$0.01	\$1.82	\$0.50	\$91.00		
	Sign, Type B, Temp, Oper								
0060	8127010	160.00	Sft	\$6.00	\$960.00	\$8.00	\$1,280.00		
	_ Sign, Type B, Temp, Special Legend								
0061	8130005	210.00	Syd	\$85.00	\$17,850.00	\$50.00	\$10,500.00		
	Riprap, Heavy								
0062	8160025	5,100.00	Syd	\$0.10	\$510.00	\$0.30	\$1,530.00		
	Mulch								
0063	8160026	5,100.00	Syd	\$0.10	\$510.00	\$0.30	\$1,530.00		
	Mulch Anchoring								
0064	8160035	125.00	Lb	\$8.00	\$1,000.00	\$7.00	\$875.00		
	Seeding, Mixture CR								

Line	Pay Item Code	Quantity	Units	(9) Zito Construction		(10) FDM Contracting, Inc.			
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8167011	5,100.00	Syd	\$3.40	\$17,340.00	\$2.50	\$12,750.00		
	_ Turf Establishment, Modified								
Bid Totals:					\$580,599.92		\$582,910.25		