

## Bid Comparison

**Contract ID:** 1139  
**Contract Year:** 2008  
**Description:**  
**Location:**  
**Projects(s):** 1139

Rank	Bidder	Total Bid	% Over Low	% Over Est.
0	ENGINEER'S ESTIMATE	\$2,004,979.96	28.65%	0%
1	Pamar Enterprises, Inc.	\$1,558,413.00	0%	-22.27%
2	Dan's Excavating, Inc.	\$1,623,110.73	4.15%	-19.04%
3	Stante Excavating Co., Inc.	\$1,637,148.32	5.05%	-18.34%
4	DiPonio Contracting, LLC.	\$1,681,108.41	7.87%	-16.15%
5	C & G Myers Construction, LLC	\$1,687,932.51	8.31%	-15.81%
6	Angelo lafrate Construction Company	\$1,767,734.48	13.43%	-11.83%
7	James P. Contracting, Inc.	\$1,843,180.65	18.27%	-8.06%
8	D & R Earthmoving, LLC	\$1,988,183.69	27.57%	-0.83%
9	Florence Cement Company	\$1,993,099.70	27.89%	-0.59%

10	Zito Construction Co.	\$2,040,150.21	30.91%	1.75%
11	Glencorp, Inc.	\$8,073,249.41	418.04%	302.65%

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$180,000.00	\$180,000.00	\$140,000.00	\$140,000.00	\$160,000.00	\$160,000.00
	Mobilization, Max. ____ 10%								
0002	2010001	4.00	Acre	\$5,000.00	\$20,000.00	\$1,000.00	\$4,000.00	\$3,500.00	\$14,000.00
	Clearing								
0003	2020002	1.00	Ea	\$530.00	\$530.00	\$300.00	\$300.00	\$100.00	\$100.00
	Tree, Rem, 19 inch to 36 inch								
0004	2020004	3.00	Ea	\$225.27	\$675.81	\$100.00	\$300.00	\$300.00	\$900.00
	Tree, Rem, 6 inch to 18 inch								
0005	2040006	543.00	Ft	\$5.45	\$2,959.35	\$1.00	\$543.00	\$0.61	\$331.23
	Curb and Gutter, Rem								
0006	2050041	6,000.00	Cyd	\$18.00	\$108,000.00	\$12.00	\$72,000.00	\$7.93	\$47,580.00
	Subgrade Undercutting, Type II								
0007	2057002	36.50	Sta	\$2,500.00	\$91,250.00	\$2,000.00	\$73,000.00	\$5,800.00	\$211,700.00
	_ Station Grading								
0008	2080002	50.00	Ft	\$20.00	\$1,000.00	\$10.00	\$500.00	\$10.00	\$500.00
	Erosion Control, Check Dam, Stone								
0009	2080005	20.00	Ea	\$100.00	\$2,000.00	\$25.00	\$500.00	\$23.00	\$460.00
	Erosion Control, Inlet Protection, Sediment Trap								
0010	2080011	1.00	Ea	\$100.00	\$100.00	\$125.00	\$125.00	\$180.00	\$180.00
	Erosion Control, Filter Bag								
0011	2080020	100.00	Cyd	\$20.00	\$2,000.00	\$5.00	\$500.00	\$1.12	\$112.00
	Erosion Control, Sediment Basin								
0012	2080023	150.00	Cyd	\$7.75	\$1,162.50	\$5.00	\$750.00	\$1.12	\$168.00
	Erosion Control, Maintenance, Sediment Removal								

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0013	2080025	10,000.00	Ft	\$1.23	\$12,300.00	\$0.50	\$5,000.00	\$0.36	\$3,600.00
	Erosion Control, Silt Fence								
0014	2090001	1.00	LS	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$3,500.00	\$3,500.00
	Project Cleanup								
0015	3027011	18,510.00	Syd	\$5.00	\$92,550.00	\$6.00	\$111,060.00	\$3.70	\$68,487.00
	_ Aggregate Base, 6 inch, Modified								
0016	3027011	18,510.00	Syd	\$5.00	\$92,550.00	\$5.00	\$92,550.00	\$4.25	\$78,667.50
	_ Sand Subbase ,12 inch, CIP								
0017	3027031	150.00	Ton	\$20.00	\$3,000.00	\$20.00	\$3,000.00	\$22.00	\$3,300.00
	_ Aggregate Base Repair, 21AA								
0018	3037011	16,000.00	Syd	\$1.30	\$20,800.00	\$1.00	\$16,000.00	\$0.76	\$12,160.00
	_ Stabilization Geotextile, Special								
0019	4010135	344.00	Ft	\$500.00	\$172,000.00	\$250.00	\$86,000.00	\$156.00	\$53,664.00
	Culv, CI E, 96 inch								
0020	4010403	14.00	Ft	\$75.00	\$1,050.00	\$33.00	\$462.00	\$46.00	\$644.00
	Culv, CI A, CSP, 24 inch								
0021	4010405	36.00	Ft	\$52.75	\$1,899.00	\$45.00	\$1,620.00	\$56.00	\$2,016.00
	Culv, CI A, CSP, 36 inch								
0022	4010840	8.00	Ea	\$450.00	\$3,600.00	\$100.00	\$800.00	\$421.00	\$3,368.00
	Culv End Sect, Conc, 12 inch								
0023	4010866	1.00	Ea	\$492.80	\$492.80	\$450.00	\$450.00	\$614.00	\$614.00
	Culv End Sect, Metal, 36 inch								
0024	4010880	1.00	Ea	\$250.00	\$250.00	\$100.00	\$100.00	\$307.00	\$307.00
	Culv End Sect, Salv, 30 inch or less								
0025	4010885	65.00	Cyd	\$40.00	\$2,600.00	\$55.00	\$3,575.00	\$20.00	\$1,300.00
	Culv Bedding, Box Culv								
0026	4010890	5.00	Ea	\$1,500.00	\$7,500.00	\$250.00	\$1,250.00	\$350.00	\$1,750.00
	Culv End Sect, Footing								
0027	4017001	78.00	Ft	\$1,250.00	\$97,500.00	\$725.00	\$56,550.00	\$830.00	\$64,740.00
	_ Culv, Precast Conc Box, 16 foot by 8 foot								
0028	4017050	5.00	Ea	\$7,500.00	\$37,500.00	\$5,500.00	\$27,500.00	\$3,000.00	\$15,000.00
	_ Culv End Sect, Conc, 96 inch								

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0029	4020987 Sewer, CI IV, 12 inch, Tr Det B	1,317.00	Ft	\$38.36	\$50,520.12	\$20.00	\$26,340.00	\$24.00	\$31,608.00
0030	4020989 Sewer, CI IV, 18 inch, Tr Det B	891.00	Ft	\$44.69	\$39,818.79	\$30.00	\$26,730.00	\$27.00	\$24,057.00
0031	4021204 Sewer Tap, 12 inch	1.00	Ea	\$280.74	\$280.74	\$500.00	\$500.00	\$750.00	\$750.00
0032	4021260 Trench Undercut and Backfill	100.00	Cyd	\$22.70	\$2,270.00	\$25.00	\$2,500.00	\$0.01	\$1.00
0033	4030000 Dr Structure, 24 inch dia	12.00	Ea	\$1,000.00	\$12,000.00	\$700.00	\$8,400.00	\$650.00	\$7,800.00
0034	4030005 Dr Structure, 48 inch dia	16.00	Ea	\$1,100.00	\$17,600.00	\$1,750.00	\$28,000.00	\$1,000.00	\$16,000.00
0035	4030006 Dr Structure, Add Depth of 48 inch dia, 8 feet to 15 feet	26.00	Ft	\$150.00	\$3,900.00	\$20.00	\$520.00	\$0.01	\$0.26
0036	4030050 Dr Structure, Adj, Add Depth	20.00	Ft	\$130.00	\$2,600.00	\$50.00	\$1,000.00	\$170.00	\$3,400.00
0037	4030052 Dr Structure Cover, Adj, Case 1	6.00	Ea	\$500.00	\$3,000.00	\$350.00	\$2,100.00	\$537.00	\$3,222.00
0038	4030053 Dr Structure Cover, Adj, Case 2	2.00	Ea	\$300.00	\$600.00	\$250.00	\$500.00	\$225.00	\$450.00
0039	4030064 Dr Structure, Tap, 12 inch	1.00	Ea	\$210.74	\$210.74	\$350.00	\$350.00	\$750.00	\$750.00
0040	4037030 _ Dr Structure Cover, Modified	15,250.00	Lb	\$1.00	\$15,250.00	\$1.00	\$15,250.00	\$1.00	\$15,250.00
0041	4040073 Underdrain, Subgrade, 6 inch	7,286.00	Ft	\$7.00	\$51,002.00	\$5.00	\$36,430.00	\$6.00	\$43,716.00
0042	5020008 Pavt for Butt Joints, Rem	150.00	Syd	\$12.00	\$1,800.00	\$8.75	\$1,312.50	\$8.75	\$1,312.50
0043	5020020 Pavt Joint and Crack Repr, Det 7	3,600.00	Ft	\$4.50	\$16,200.00	\$2.90	\$10,440.00	\$2.90	\$10,440.00
0044	5020025 Hand Patching	66.00	Ton	\$80.42	\$5,307.72	\$105.00	\$6,930.00	\$105.00	\$6,930.00

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0045	5020030 HMA, 2C	3,861.00	Ton	\$54.10	\$208,880.10	\$44.50	\$171,814.50	\$44.50	\$171,814.50
0046	5020031 HMA, 3C	1,930.00	Ton	\$53.74	\$103,718.20	\$49.10	\$94,763.00	\$49.10	\$94,763.00
0047	5020032 HMA, 4C	2,056.00	Ton	\$58.10	\$119,453.60	\$63.95	\$131,481.20	\$63.95	\$131,481.20
0048	5027001 _ Longitudinal HMA Relief Joint	2,100.00	Ft	\$1.50	\$3,150.00	\$1.20	\$2,520.00	\$1.20	\$2,520.00
0049	5027011 _ Cold Milling Concrete Pavement, 3 inch Deep, for _ Logitudinal Butt Joint	1,200.00	Syd	\$10.00	\$12,000.00	\$4.85	\$5,820.00	\$4.85	\$5,820.00
0050	6027011 _ Conc Pavt, Misc, Nonreinf, 9 inch, Modified	31.00	Syd	\$100.00	\$3,100.00	\$28.80	\$892.80	\$40.00	\$1,240.00
0051	6030030 Lane Tie, Epoxy Anchored	560.00	Ea	\$10.00	\$5,600.00	\$5.00	\$2,800.00	\$5.00	\$2,800.00
0052	6030038 Pavt Repr, Conc, Moving from Repr to Repr	11.00	Ea	\$20.00	\$220.00	\$10.00	\$110.00	\$10.00	\$110.00
0053	6037011 _ Pavt Repr, Nonreinf Conc, 9 inch, Modified	1,470.00	Syd	\$35.00	\$51,450.00	\$30.75	\$45,202.50	\$30.75	\$45,202.50
0054	6037011 _ Pavt Repr, Rem, Modified	1,470.00	Syd	\$15.00	\$22,050.00	\$12.15	\$17,860.50	\$12.50	\$18,375.00
0055	7060010 Substructure Conc	100.00	Cyd	\$400.00	\$40,000.00	\$175.00	\$17,500.00	\$384.00	\$38,400.00
0056	7060030 Conc, Low Temperature Protection	100.00	Cyd	\$11.10	\$1,110.00	\$5.00	\$500.00	\$0.01	\$1.00
0057	7060035 Reinforcement, Steel, Epoxy Coated	6,000.00	Lb	\$1.03	\$6,180.00	\$1.00	\$6,000.00	\$2.15	\$12,900.00
0058	7060040 Water Repellent Treatment, Penetrating	152.00	Syd	\$7.10	\$1,079.20	\$5.00	\$760.00	\$6.00	\$912.00
0059	8027001 _ Curb and Gutter, Conc, Det B3, Modified	131.00	Ft	\$16.63	\$2,178.53	\$15.00	\$1,965.00	\$15.00	\$1,965.00
0060	8027001 _ Curb and Gutter, Conc, Det D2, Modified	750.00	Ft	\$11.81	\$8,857.50	\$10.90	\$8,175.00	\$10.90	\$8,175.00

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0061	8027001	6,979.00	Ft	\$10.46	\$73,000.34	\$8.30	\$57,925.70	\$8.30	\$57,925.70
	_ Curb and Gutter, Conc, Det F4, Modified								
0062	8027001	160.00	Ft	\$16.00	\$2,560.00	\$8.30	\$1,328.00	\$8.30	\$1,328.00
	_ Driveway Opening, Conc, Det M, Modified								
0063	8037010	300.00	Sft	\$5.00	\$1,500.00	\$7.55	\$2,265.00	\$7.55	\$2,265.00
	_ Sidewalk Ramp, ADA, Modified								
0064	8070000	475.00	Ft	\$16.13	\$7,661.75	\$22.00	\$10,450.00	\$12.00	\$5,700.00
	Guardrail, Type B								
0065	8070042	4.00	Ea	\$2,200.00	\$8,800.00	\$1,650.00	\$6,600.00	\$1,900.00	\$7,600.00
	Guardrail Approach Terminal, Type 2B								
0066	8070070	6.00	Ea	\$300.00	\$1,800.00	\$50.00	\$300.00	\$200.00	\$1,200.00
	Guardrail Post, Culv								
0067	8090003	5.00	Mo	\$855.34	\$4,276.70	\$500.00	\$2,500.00	\$424.00	\$2,120.00
	Field Office, CI 3								
0068	8090010	2,500.00	Dlr	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00
	Field Office, Utility Fees								
0069	8100156	96.00	Ft	\$5.15	\$494.40	\$6.00	\$576.00	\$6.00	\$576.00
	Post, Steel, 3 lb								
0070	8100182	32.00	Sft	\$12.67	\$405.44	\$20.00	\$640.00	\$20.00	\$640.00
	Sign, Type IVB								
0071	8110141	252.00	Sft	\$1.32	\$332.64	\$1.50	\$378.00	\$1.50	\$378.00
	Rem Curing Compound, for Spec Mrkg								
0072	8110182	430.00	Ft	\$0.63	\$270.90	\$2.75	\$1,182.50	\$0.75	\$322.50
	Pavt Mrkg, Polyurea, 4 inch, White								
0073	8110183	13,500.00	Ft	\$0.63	\$8,505.00	\$0.75	\$10,125.00	\$0.75	\$10,125.00
	Pavt Mrkg, Polyurea, 4 inch, Yellow								
0074	8110187	119.00	Ft	\$0.83	\$98.77	\$1.35	\$160.65	\$1.35	\$160.65
	Pavt Mrkg, Polyurea, 6 inch, Yellow								
0075	8110200	215.00	Ft	\$2.30	\$494.50	\$1.35	\$290.25	\$1.35	\$290.25
	Pavt Mrkg, Polyurea, 6 inch, Crosswalk								
0076	8110207	50.00	Ft	\$8.00	\$400.00	\$5.50	\$275.00	\$5.50	\$275.00
	Pavt Mrkg, Polyurea, 24 inch, Stop Bar								

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0077	8110217 Pavt Mrkg, Polyurea, Only	4.00	Ea	\$100.00	\$400.00	\$70.00	\$280.00	\$70.00	\$280.00
0078	8110222 Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	2.00	Ea	\$100.00	\$200.00	\$65.00	\$130.00	\$65.00	\$130.00
0079	8110223 Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	2.00	Ea	\$100.00	\$200.00	\$65.00	\$130.00	\$65.00	\$130.00
0080	8117001 _ Recessed Pavement Marking	14,229.00	Ft	\$0.25	\$3,557.25	\$0.45	\$6,403.05	\$0.45	\$6,403.05
0081	8120005 Barricade, Type III, High Intensity, Lighted, Furn	10.00	Ea	\$101.63	\$1,016.30	\$50.00	\$500.00	\$50.00	\$500.00
0082	8120006 Barricade, Type III, High Intensity, Lighted, Oper	10.00	Ea	\$20.84	\$208.40	\$0.01	\$0.10	\$0.01	\$0.10
0083	8120077 Pavt Mrkg, Longit, 6 inch or Less Width, Rem	2,225.00	Ft	\$0.31	\$689.75	\$0.55	\$1,223.75	\$0.55	\$1,223.75
0084	8120078 Pavt Mrkg, Longit, Greater than 6 inch Width, Rem	400.00	Ft	\$0.93	\$372.00	\$0.65	\$260.00	\$0.65	\$260.00
0085	8120081 Pavt Mrkg, Type NR, Paint, 4 inch, Yellow, Temp	500.00	Ft	\$0.21	\$105.00	\$1.57	\$785.00	\$1.57	\$785.00
0086	8120102 Plastic Drum, High Intensity, Lighted, Furn	50.00	Ea	\$46.00	\$2,300.00	\$19.00	\$950.00	\$19.00	\$950.00
0087	8120103 Plastic Drum, High Intensity, Lighted, Oper	50.00	Ea	\$7.59	\$379.50	\$0.01	\$0.50	\$0.01	\$0.50
0088	8120130 Sign, Type A, Temp, Prismatic, Furn	50.00	Sft	\$10.00	\$500.00	\$5.00	\$250.00	\$5.00	\$250.00
0089	8120131 Sign, Type A, Temp, Prismatic, Oper	50.00	Sft	\$4.37	\$218.50	\$0.01	\$0.50	\$0.01	\$0.50
0090	8120135 Sign, Type B, Temp, Prismatic, Furn	200.00	Sft	\$6.00	\$1,200.00	\$4.00	\$800.00	\$4.00	\$800.00
0091	8120136 Sign, Type B, Temp, Prismatic, Oper	200.00	Sft	\$1.77	\$354.00	\$0.01	\$2.00	\$0.01	\$2.00
0092	8130005 Riprap, Heavy	250.00	Syd	\$50.00	\$12,500.00	\$25.00	\$6,250.00	\$12.00	\$3,000.00

Line	Pay Item Code	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Pamar Enterprises, Inc.		(2) Dan's Excavating, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0093	8130010	121.00	Syd	\$30.00	\$3,630.00	\$55.00	\$6,655.00	\$8.00	\$968.00
	Riprap, Plain								
0094	8150666	45.00	Ea	\$100.00	\$4,500.00	\$189.00	\$8,505.00	\$189.00	\$8,505.00
	Picea Glauca, 5 feet								
0095	8150693	45.00	Ea	\$100.00	\$4,500.00	\$158.00	\$7,110.00	\$158.00	\$7,110.00
	Pinus Strobus, 5 feet								
0096	8157050	30.00	Ea	\$100.00	\$3,000.00	\$250.00	\$7,500.00	\$250.00	\$7,500.00
	_ Abies Concolor								
0097	8157050	120.00	Ea	\$75.00	\$9,000.00	\$100.00	\$12,000.00	\$100.00	\$12,000.00
	_ Site Preparation, Special								
0098	8160020	1,144.00	Lb	\$1.80	\$2,059.20	\$0.50	\$572.00	\$0.60	\$686.40
	Fertilizer, Chemical Nutrient, CI A								
0099	8160025	40,000.00	Syd	\$0.44	\$17,600.00	\$0.05	\$2,000.00	\$0.01	\$400.00
	Mulch								
0100	8160026	40,000.00	Syd	\$0.13	\$5,200.00	\$0.05	\$2,000.00	\$0.01	\$400.00
	Mulch Anchoring								
0101	8160027	5,450.00	Syd	\$0.96	\$5,232.00	\$0.90	\$4,905.00	\$0.92	\$5,014.00
	Mulch Blanket								
0102	8160028	500.00	Syd	\$1.65	\$825.00	\$1.50	\$750.00	\$1.25	\$625.00
	Mulch Blanket, High Velocity								
0103	8160039	1,104.00	Lb	\$3.23	\$3,565.92	\$2.00	\$2,208.00	\$0.60	\$662.40
	Seeding, Mixture THM								
0104	8160061	16,500.00	Syd	\$1.42	\$23,430.00	\$0.65	\$10,725.00	\$1.20	\$19,800.00
	Topsoil Surface, Furn, 3 inch								
0105	8160090	424.00	Unit	\$20.00	\$8,480.00	\$5.00	\$2,120.00	\$0.01	\$4.24
	Water, Sodding/Seeding								
<b>Bid Totals:</b>				<b>\$2,004,979.96</b>		<b>\$1,558,413.00</b>		<b>\$1,623,110.73</b>	

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$68,500.00	\$68,500.00	\$151,000.00	\$151,000.00	\$168,000.00	\$168,000.00
	Mobilization, Max. ____ 10%								
0002	2010001	4.00	Acre	\$3,825.00	\$15,300.00	\$3,500.00	\$14,000.00	\$3,500.00	\$14,000.00
	Clearing								
0003	2020002	1.00	Ea	\$500.00	\$500.00	\$300.00	\$300.00	\$300.00	\$300.00
	Tree, Rem, 19 inch to 36 inch								
0004	2020004	3.00	Ea	\$250.00	\$750.00	\$100.00	\$300.00	\$100.00	\$300.00
	Tree, Rem, 6 inch to 18 inch								
0005	2040006	543.00	Ft	\$5.39	\$2,926.77	\$4.00	\$2,172.00	\$4.00	\$2,172.00
	Curb and Gutter, Rem								
0006	2050041	6,000.00	Cyd	\$7.30	\$43,800.00	\$12.55	\$75,300.00	\$7.00	\$42,000.00
	Subgrade Undercutting, Type II								
0007	2057002	36.50	Sta	\$3,260.00	\$118,990.00	\$2,410.00	\$87,965.00	\$2,000.00	\$73,000.00
	_ Station Grading								
0008	2080002	50.00	Ft	\$35.46	\$1,773.00	\$16.00	\$800.00	\$18.00	\$900.00
	Erosion Control, Check Dam, Stone								
0009	2080005	20.00	Ea	\$110.00	\$2,200.00	\$95.00	\$1,900.00	\$13.00	\$260.00
	Erosion Control, Inlet Protection, Sediment Trap								
0010	2080011	1.00	Ea	\$190.00	\$190.00	\$240.00	\$240.00	\$125.00	\$125.00
	Erosion Control, Filter Bag								
0011	2080020	100.00	Cyd	\$5.40	\$540.00	\$5.70	\$570.00	\$1.00	\$100.00
	Erosion Control, Sediment Basin								
0012	2080023	150.00	Cyd	\$8.40	\$1,260.00	\$9.50	\$1,425.00	\$1.00	\$150.00
	Erosion Control, Maintenance, Sediment Removal								
0013	2080025	10,000.00	Ft	\$0.85	\$8,500.00	\$0.85	\$8,500.00	\$0.85	\$8,500.00
	Erosion Control, Silt Fence								
0014	2090001	1.00	LS	\$1.00	\$1.00	\$2,100.00	\$2,100.00	\$2,500.00	\$2,500.00
	Project Cleanup								
0015	3027011	18,510.00	Syd	\$3.68	\$68,116.80	\$3.75	\$69,412.50	\$4.00	\$74,040.00
	_ Aggregate Base, 6 inch, Modified								
0016	3027011	18,510.00	Syd	\$4.24	\$78,482.40	\$3.90	\$72,189.00	\$4.00	\$74,040.00
	_ Sand Subbase ,12 inch, CIP								

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	3027031	150.00	Ton	\$9.60	\$1,440.00	\$17.00	\$2,550.00	\$11.00	\$1,650.00
	_ Aggregate Base Repair, 21AA								
0018	3037011	16,000.00	Syd	\$0.93	\$14,880.00	\$1.20	\$19,200.00	\$1.00	\$16,000.00
	_ Stabilization Geotextile, Special								
0019	4010135	344.00	Ft	\$273.00	\$93,912.00	\$230.00	\$79,120.00	\$300.00	\$103,200.00
	Culv, CI E, 96 inch								
0020	4010403	14.00	Ft	\$45.00	\$630.00	\$42.00	\$588.00	\$37.00	\$518.00
	Culv, CI A, CSP, 24 inch								
0021	4010405	36.00	Ft	\$54.00	\$1,944.00	\$53.00	\$1,908.00	\$51.00	\$1,836.00
	Culv, CI A, CSP, 36 inch								
0022	4010840	8.00	Ea	\$810.00	\$6,480.00	\$580.00	\$4,640.00	\$500.00	\$4,000.00
	Culv End Sect, Conc, 12 inch								
0023	4010866	1.00	Ea	\$940.00	\$940.00	\$890.00	\$890.00	\$550.00	\$550.00
	Culv End Sect, Metal, 36 inch								
0024	4010880	1.00	Ea	\$560.00	\$560.00	\$560.00	\$560.00	\$200.00	\$200.00
	Culv End Sect, Salv, 30 inch or less								
0025	4010885	65.00	Cyd	\$47.00	\$3,055.00	\$35.00	\$2,275.00	\$40.00	\$2,600.00
	Culv Bedding, Box Culv								
0026	4010890	5.00	Ea	\$1,300.00	\$6,500.00	\$1,010.00	\$5,050.00	\$950.00	\$4,750.00
	Culv End Sect, Footing								
0027	4017001	78.00	Ft	\$1,149.00	\$89,622.00	\$975.00	\$76,050.00	\$1,050.00	\$81,900.00
	_ Culv, Precast Conc Box, 16 foot by 8 foot								
0028	4017050	5.00	Ea	\$10,420.00	\$52,100.00	\$9,000.00	\$45,000.00	\$12,500.00	\$62,500.00
	_ Culv End Sect, Conc, 96 inch								
0029	4020987	1,317.00	Ft	\$20.00	\$26,340.00	\$21.50	\$28,315.50	\$23.00	\$30,291.00
	Sewer, CI IV, 12 inch, Tr Det B								
0030	4020989	891.00	Ft	\$22.00	\$19,602.00	\$26.50	\$23,611.50	\$31.00	\$27,621.00
	Sewer, CI IV, 18 inch, Tr Det B								
0031	4021204	1.00	Ea	\$250.00	\$250.00	\$240.00	\$240.00	\$150.00	\$150.00
	Sewer Tap, 12 inch								
0032	4021260	100.00	Cyd	\$25.00	\$2,500.00	\$35.00	\$3,500.00	\$35.00	\$3,500.00
	Trench Undercut and Backfill								

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0033	4030000	12.00	Ea	\$730.00	\$8,760.00	\$650.00	\$7,800.00	\$700.00	\$8,400.00
	Dr Structure, 24 inch dia								
0034	4030005	16.00	Ea	\$1,045.00	\$16,720.00	\$880.00	\$14,080.00	\$900.00	\$14,400.00
	Dr Structure, 48 inch dia								
0035	4030006	26.00	Ft	\$55.00	\$1,430.00	\$130.00	\$3,380.00	\$35.00	\$910.00
	Dr Structure, Add Depth of 48 inch dia, 8 feet to 15 feet								
0036	4030050	20.00	Ft	\$55.00	\$1,100.00	\$94.00	\$1,880.00	\$150.00	\$3,000.00
	Dr Structure, Adj, Add Depth								
0037	4030052	6.00	Ea	\$700.00	\$4,200.00	\$470.00	\$2,820.00	\$450.00	\$2,700.00
	Dr Structure Cover, Adj, Case 1								
0038	4030053	2.00	Ea	\$600.00	\$1,200.00	\$275.00	\$550.00	\$300.00	\$600.00
	Dr Structure Cover, Adj, Case 2								
0039	4030064	1.00	Ea	\$250.00	\$250.00	\$250.00	\$250.00	\$150.00	\$150.00
	Dr Structure, Tap, 12 inch								
0040	4037030	15,250.00	Lb	\$1.00	\$15,250.00	\$1.00	\$15,250.00	\$1.00	\$15,250.00
	_ Dr Structure Cover, Modified								
0041	4040073	7,286.00	Ft	\$6.00	\$43,716.00	\$6.25	\$45,537.50	\$6.00	\$43,716.00
	Underdrain, Subgrade, 6 inch								
0042	5020008	150.00	Syd	\$3.00	\$450.00	\$8.75	\$1,312.50	\$3.00	\$450.00
	Pavt for Butt Joints, Rem								
0043	5020020	3,600.00	Ft	\$3.00	\$10,800.00	\$2.90	\$10,440.00	\$3.00	\$10,800.00
	Pavt Joint and Crack Repr, Det 7								
0044	5020025	66.00	Ton	\$125.00	\$8,250.00	\$105.00	\$6,930.00	\$125.00	\$8,250.00
	Hand Patching								
0045	5020030	3,861.00	Ton	\$49.00	\$189,189.00	\$44.50	\$171,814.50	\$49.00	\$189,189.00
	HMA, 2C								
0046	5020031	1,930.00	Ton	\$51.00	\$98,430.00	\$49.10	\$94,763.00	\$51.00	\$98,430.00
	HMA, 3C								
0047	5020032	2,056.00	Ton	\$65.00	\$133,640.00	\$63.95	\$131,481.20	\$63.00	\$129,528.00
	HMA, 4C								
0048	5027001	2,100.00	Ft	\$1.80	\$3,780.00	\$1.20	\$2,520.00	\$1.80	\$3,780.00
	_ Longitudinal HMA Relief Joint								

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	5027011	1,200.00	Syd	\$3.00	\$3,600.00	\$4.85	\$5,820.00	\$3.00	\$3,600.00
	_ Cold Milling Concrete Pavement, 3 inch Deep, for Logitudinal Butt Joint								
0050	6027011	31.00	Syd	\$41.25	\$1,278.75	\$42.00	\$1,302.00	\$42.00	\$1,302.00
	_ Conc Pavt, Misc, Nonreinf, 9 inch, Modified								
0051	6030030	560.00	Ea	\$5.00	\$2,800.00	\$4.00	\$2,240.00	\$6.00	\$3,360.00
	Lane Tie, Epoxy Anchored								
0052	6030038	11.00	Ea	\$10.00	\$110.00	\$0.01	\$0.11	\$0.01	\$0.11
	Pavt Repr, Conc, Moving from Repr to Repr								
0053	6037011	1,470.00	Syd	\$30.75	\$45,202.50	\$42.00	\$61,740.00	\$34.00	\$49,980.00
	_ Pavt Repr, Nonreinf Conc, 9 inch, Modified								
0054	6037011	1,470.00	Syd	\$12.15	\$17,860.50	\$12.00	\$17,640.00	\$15.35	\$22,564.50
	_ Pavt Repr, Rem, Modified								
0055	7060010	100.00	Cyd	\$430.00	\$43,000.00	\$505.00	\$50,500.00	\$325.00	\$32,500.00
	Substructure Conc								
0056	7060030	100.00	Cyd	\$15.00	\$1,500.00	\$25.00	\$2,500.00	\$5.00	\$500.00
	Conc, Low Temperature Protection								
0057	7060035	6,000.00	Lb	\$1.80	\$10,800.00	\$1.75	\$10,500.00	\$3.00	\$18,000.00
	Reinforcement, Steel, Epoxy Coated								
0058	7060040	152.00	Syd	\$7.00	\$1,064.00	\$3.00	\$456.00	\$10.00	\$1,520.00
	Water Repellent Treatment, Penetrating								
0059	8027001	131.00	Ft	\$22.85	\$2,993.35	\$14.00	\$1,834.00	\$14.00	\$1,834.00
	_ Curb and Gutter, Conc, Det B3, Modified								
0060	8027001	750.00	Ft	\$11.15	\$8,362.50	\$14.00	\$10,500.00	\$14.00	\$10,500.00
	_ Curb and Gutter, Conc, Det D2, Modified								
0061	8027001	6,979.00	Ft	\$9.15	\$63,857.85	\$10.00	\$69,790.00	\$10.00	\$69,790.00
	_ Curb and Gutter, Conc, Det F4, Modified								
0062	8027001	160.00	Ft	\$23.00	\$3,680.00	\$14.00	\$2,240.00	\$14.00	\$2,240.00
	_ Driveway Opening, Conc, Det M, Modified								
0063	8037010	300.00	Sft	\$12.25	\$3,675.00	\$11.00	\$3,300.00	\$11.00	\$3,300.00
	_ Sidewalk Ramp, ADA, Modified								
0064	8070000	475.00	Ft	\$14.70	\$6,982.50	\$12.80	\$6,080.00	\$12.80	\$6,080.00
	Guardrail, Type B								

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8070042	4.00	Ea	\$2,511.00	\$10,044.00	\$1,920.00	\$7,680.00	\$1,920.00	\$7,680.00
	Guardrail Approach Terminal, Type 2B								
0066	8070070	6.00	Ea	\$234.00	\$1,404.00	\$250.00	\$1,500.00	\$250.00	\$1,500.00
	Guardrail Post, Culv								
0067	8090003	5.00	Mo	\$515.00	\$2,575.00	\$400.00	\$2,000.00	\$850.00	\$4,250.00
	Field Office, Cl 3								
0068	8090010	2,500.00	Dir	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00
	Field Office, Utility Fees								
0069	8100156	96.00	Ft	\$6.00	\$576.00	\$6.00	\$576.00	\$6.00	\$576.00
	Post, Steel, 3 lb								
0070	8100182	32.00	Sft	\$20.00	\$640.00	\$20.00	\$640.00	\$20.00	\$640.00
	Sign, Type IVB								
0071	8110141	252.00	Sft	\$1.50	\$378.00	\$1.50	\$378.00	\$1.50	\$378.00
	Rem Curing Compound, for Spec Mrkg								
0072	8110182	430.00	Ft	\$0.75	\$322.50	\$0.75	\$322.50	\$0.75	\$322.50
	Pavt Mrkg, Polyurea, 4 inch, White								
0073	8110183	13,500.00	Ft	\$0.75	\$10,125.00	\$0.75	\$10,125.00	\$0.75	\$10,125.00
	Pavt Mrkg, Polyurea, 4 inch, Yellow								
0074	8110187	119.00	Ft	\$1.35	\$160.65	\$1.35	\$160.65	\$1.35	\$160.65
	Pavt Mrkg, Polyurea, 6 inch, Yellow								
0075	8110200	215.00	Ft	\$1.35	\$290.25	\$1.35	\$290.25	\$1.35	\$290.25
	Pavt Mrkg, Polyurea, 6 inch, Crosswalk								
0076	8110207	50.00	Ft	\$5.50	\$275.00	\$5.50	\$275.00	\$5.50	\$275.00
	Pavt Mrkg, Polyurea, 24 inch, Stop Bar								
0077	8110217	4.00	Ea	\$70.00	\$280.00	\$70.00	\$280.00	\$70.00	\$280.00
	Pavt Mrkg, Polyurea, Only								
0078	8110222	2.00	Ea	\$65.00	\$130.00	\$65.00	\$130.00	\$65.00	\$130.00
	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym								
0079	8110223	2.00	Ea	\$65.00	\$130.00	\$65.00	\$130.00	\$65.00	\$130.00
	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym								
0080	8117001	14,229.00	Ft	\$0.45	\$6,403.05	\$0.45	\$6,403.05	\$0.45	\$6,403.05
	_ Recessed Pavement Marking								

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0081	8120005	10.00	Ea	\$50.00	\$500.00	\$50.00	\$500.00	\$50.00	\$500.00
	Barricade, Type III, High Intensity, Lighted, Furn								
0082	8120006	10.00	Ea	\$0.01	\$0.10	\$0.01	\$0.10	\$0.01	\$0.10
	Barricade, Type III, High Intensity, Lighted, Oper								
0083	8120077	2,225.00	Ft	\$0.55	\$1,223.75	\$0.55	\$1,223.75	\$0.55	\$1,223.75
	Pavt Mrkg, Longit, 6 inch or Less Width, Rem								
0084	8120078	400.00	Ft	\$0.65	\$260.00	\$0.65	\$260.00	\$0.65	\$260.00
	Pavt Mrkg, Longit, Greater than 6 inch Width, Rem								
0085	8120081	500.00	Ft	\$3.07	\$1,535.00	\$1.60	\$800.00	\$1.57	\$785.00
	Pavt Mrkg, Type NR, Paint, 4 inch, Yellow, Temp								
0086	8120102	50.00	Ea	\$19.00	\$950.00	\$19.00	\$950.00	\$19.00	\$950.00
	Plastic Drum, High Intensity, Lighted, Furn								
0087	8120103	50.00	Ea	\$0.01	\$0.50	\$0.01	\$0.50	\$0.01	\$0.50
	Plastic Drum, High Intensity, Lighted, Oper								
0088	8120130	50.00	Sft	\$5.00	\$250.00	\$5.00	\$250.00	\$5.00	\$250.00
	Sign, Type A, Temp, Prismatic, Furn								
0089	8120131	50.00	Sft	\$0.01	\$0.50	\$0.01	\$0.50	\$0.01	\$0.50
	Sign, Type A, Temp, Prismatic, Oper								
0090	8120135	200.00	Sft	\$4.00	\$800.00	\$4.00	\$800.00	\$4.00	\$800.00
	Sign, Type B, Temp, Prismatic, Furn								
0091	8120136	200.00	Sft	\$0.01	\$2.00	\$0.01	\$2.00	\$0.01	\$2.00
	Sign, Type B, Temp, Prismatic, Oper								
0092	8130005	250.00	Syd	\$68.00	\$17,000.00	\$42.00	\$10,500.00	\$40.00	\$10,000.00
	Riprap, Heavy								
0093	8130010	121.00	Syd	\$57.00	\$6,897.00	\$38.00	\$4,598.00	\$35.00	\$4,235.00
	Riprap, Plain								
0094	8150666	45.00	Ea	\$375.00	\$16,875.00	\$225.00	\$10,125.00	\$225.00	\$10,125.00
	Picea Glauca, 5 feet								
0095	8150693	45.00	Ea	\$356.00	\$16,020.00	\$225.00	\$10,125.00	\$225.00	\$10,125.00
	Pinus Strobus, 5 feet								
0096	8157050	30.00	Ea	\$417.00	\$12,510.00	\$238.00	\$7,140.00	\$237.50	\$7,125.00
	_ Abies Concolor								

Line	Pay Item Code	Quantity	Units	(3) Stante Excavating Co., Inc.		(4) DiPonio Contracting, LLC.		(5) C & G Myers Construction, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0097	8157050	120.00	Ea	\$50.00	\$6,000.00	\$75.00	\$9,000.00	\$75.00	\$9,000.00
	_ Site Preparation, Special								
0098	8160020	1,144.00	Lb	\$0.80	\$915.20	\$1.55	\$1,773.20	\$1.00	\$1,144.00
	Fertilizer, Chemical Nutrient, CI A								
0099	8160025	40,000.00	Syd	\$0.10	\$4,000.00	\$0.22	\$8,800.00	\$0.15	\$6,000.00
	Mulch								
0100	8160026	40,000.00	Syd	\$0.05	\$2,000.00	\$0.06	\$2,400.00	\$0.06	\$2,400.00
	Mulch Anchoring								
0101	8160027	5,450.00	Syd	\$0.85	\$4,632.50	\$0.64	\$3,488.00	\$0.64	\$3,488.00
	Mulch Blanket								
0102	8160028	500.00	Syd	\$1.00	\$500.00	\$0.74	\$370.00	\$0.74	\$370.00
	Mulch Blanket, High Velocity								
0103	8160039	1,104.00	Lb	\$2.85	\$3,146.40	\$4.90	\$5,409.60	\$2.90	\$3,201.60
	Seeding, Mixture THM								
0104	8160061	16,500.00	Syd	\$0.60	\$9,900.00	\$1.00	\$16,500.00	\$0.50	\$8,250.00
	Topsoil Surface, Furn, 3 inch								
0105	8160090	424.00	Unit	\$20.00	\$8,480.00	\$32.50	\$13,780.00	\$32.50	\$13,780.00
	Water, Sodding/Seeding								
<b>Bid Totals:</b>				<b>\$1,637,148.32</b>		<b>\$1,681,108.41</b>		<b>\$1,687,932.51</b>	

Line	Pay Item Code	Quantity	Units	(6) Angelo Iafrate Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$105,200.00	\$105,200.00	\$45,000.00	\$45,000.00	\$45,000.00	\$45,000.00
	Mobilization, Max. _____ 10%								
0002	2010001	4.00	Acre	\$4,500.00	\$18,000.00	\$6,800.00	\$27,200.00	\$3,500.00	\$14,000.00
	Clearing								
0003	2020002	1.00	Ea	\$400.00	\$400.00	\$400.00	\$400.00	\$100.00	\$100.00
	Tree, Rem, 19 inch to 36 inch								
0004	2020004	3.00	Ea	\$150.00	\$450.00	\$400.00	\$1,200.00	\$300.00	\$900.00
	Tree, Rem, 6 inch to 18 inch								
0005	2040006	543.00	Ft	\$4.55	\$2,470.65	\$8.50	\$4,615.50	\$5.00	\$2,715.00
	Curb and Gutter, Rem								
0006	2050041	6,000.00	Cyd	\$16.80	\$100,800.00	\$18.00	\$108,000.00	\$18.35	\$110,100.00
	Subgrade Undercutting, Type II								
0007	2057002	36.50	Sta	\$2,870.00	\$104,755.00	\$3,900.00	\$142,350.00	\$3,454.00	\$126,071.00
	_ Station Grading								
0008	2080002	50.00	Ft	\$19.60	\$980.00	\$26.00	\$1,300.00	\$50.00	\$2,500.00
	Erosion Control, Check Dam, Stone								
0009	2080005	20.00	Ea	\$30.10	\$602.00	\$65.00	\$1,300.00	\$125.00	\$2,500.00
	Erosion Control, Inlet Protection, Sediment Trap								
0010	2080011	1.00	Ea	\$128.03	\$128.03	\$600.00	\$600.00	\$500.00	\$500.00
	Erosion Control, Filter Bag								
0011	2080020	100.00	Cyd	\$16.00	\$1,600.00	\$11.50	\$1,150.00	\$5.00	\$500.00
	Erosion Control, Sediment Basin								
0012	2080023	150.00	Cyd	\$13.40	\$2,010.00	\$11.50	\$1,725.00	\$5.00	\$750.00
	Erosion Control, Maintenance, Sediment Removal								
0013	2080025	10,000.00	Ft	\$1.31	\$13,100.00	\$0.80	\$8,000.00	\$0.85	\$8,500.00
	Erosion Control, Silt Fence								
0014	2090001	1.00	LS	\$2,400.00	\$2,400.00	\$4,500.00	\$4,500.00	\$7,500.00	\$7,500.00
	Project Cleanup								
0015	3027011	18,510.00	Syd	\$3.95	\$73,114.50	\$4.15	\$76,816.50	\$5.39	\$99,768.90
	_ Aggregate Base, 6 inch, Modified								
0016	3027011	18,510.00	Syd	\$6.90	\$127,719.00	\$4.35	\$80,518.50	\$6.09	\$112,725.90
	_ Sand Subbase ,12 inch, CIP								

Line	Pay Item Code	Quantity	Units	(6) Angelo Iafra Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	3027031	150.00	Ton	\$16.10	\$2,415.00	\$20.75	\$3,112.50	\$17.50	\$2,625.00
	_ Aggregate Base Repair, 21AA								
0018	3037011	16,000.00	Syd	\$1.17	\$18,720.00	\$1.48	\$23,680.00	\$1.30	\$20,800.00
	_ Stabilization Geotextile, Special								
0019	4010135	344.00	Ft	\$260.00	\$89,440.00	\$295.00	\$101,480.00	\$265.00	\$91,160.00
	Culv, CI E, 96 inch								
0020	4010403	14.00	Ft	\$52.20	\$730.80	\$56.00	\$784.00	\$43.00	\$602.00
	Culv, CI A, CSP, 24 inch								
0021	4010405	36.00	Ft	\$59.60	\$2,145.60	\$47.00	\$1,692.00	\$53.00	\$1,908.00
	Culv, CI A, CSP, 36 inch								
0022	4010840	8.00	Ea	\$420.00	\$3,360.00	\$470.00	\$3,760.00	\$550.00	\$4,400.00
	Culv End Sect, Conc, 12 inch								
0023	4010866	1.00	Ea	\$520.00	\$520.00	\$470.00	\$470.00	\$500.00	\$500.00
	Culv End Sect, Metal, 36 inch								
0024	4010880	1.00	Ea	\$270.00	\$270.00	\$310.00	\$310.00	\$275.00	\$275.00
	Culv End Sect, Salv, 30 inch or less								
0025	4010885	65.00	Cyd	\$30.50	\$1,982.50	\$41.50	\$2,697.50	\$26.00	\$1,690.00
	Culv Bedding, Box Culv								
0026	4010890	5.00	Ea	\$500.00	\$2,500.00	\$725.00	\$3,625.00	\$350.00	\$1,750.00
	Culv End Sect, Footing								
0027	4017001	78.00	Ft	\$1,180.00	\$92,040.00	\$1,720.00	\$134,160.00	\$1,700.00	\$132,600.00
	_ Culv, Precast Conc Box, 16 foot by 8 foot								
0028	4017050	5.00	Ea	\$9,380.00	\$46,900.00	\$8,825.00	\$44,125.00	\$8,500.00	\$42,500.00
	_ Culv End Sect, Conc, 96 inch								
0029	4020987	1,317.00	Ft	\$31.30	\$41,222.10	\$26.00	\$34,242.00	\$40.00	\$52,680.00
	Sewer, CI IV, 12 inch, Tr Det B								
0030	4020989	891.00	Ft	\$37.00	\$32,967.00	\$49.00	\$43,659.00	\$52.00	\$46,332.00
	Sewer, CI IV, 18 inch, Tr Det B								
0031	4021204	1.00	Ea	\$300.00	\$300.00	\$520.00	\$520.00	\$350.00	\$350.00
	Sewer Tap, 12 inch								
0032	4021260	100.00	Cyd	\$31.20	\$3,120.00	\$31.00	\$3,100.00	\$32.00	\$3,200.00
	Trench Undercut and Backfill								

Line	Pay Item Code	Quantity	Units	(6) Angelo lafrate Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0033	4030000	12.00	Ea	\$890.00	\$10,680.00	\$1,040.00	\$12,480.00	\$575.00	\$6,900.00
	Dr Structure, 24 inch dia								
0034	4030005	16.00	Ea	\$1,140.00	\$18,240.00	\$1,740.00	\$27,840.00	\$950.00	\$15,200.00
	Dr Structure, 48 inch dia								
0035	4030006	26.00	Ft	\$130.00	\$3,380.00	\$156.00	\$4,056.00	\$80.00	\$2,080.00
	Dr Structure, Add Depth of 48 inch dia, 8 feet to 15 feet								
0036	4030050	20.00	Ft	\$128.00	\$2,560.00	\$156.00	\$3,120.00	\$225.00	\$4,500.00
	Dr Structure, Adj, Add Depth								
0037	4030052	6.00	Ea	\$400.00	\$2,400.00	\$495.00	\$2,970.00	\$450.00	\$2,700.00
	Dr Structure Cover, Adj, Case 1								
0038	4030053	2.00	Ea	\$320.00	\$640.00	\$495.00	\$990.00	\$300.00	\$600.00
	Dr Structure Cover, Adj, Case 2								
0039	4030064	1.00	Ea	\$300.00	\$300.00	\$510.00	\$510.00	\$350.00	\$350.00
	Dr Structure, Tap, 12 inch								
0040	4037030	15,250.00	Lb	\$1.20	\$18,300.00	\$1.70	\$25,925.00	\$1.00	\$15,250.00
	_ Dr Structure Cover, Modified								
0041	4040073	7,286.00	Ft	\$5.85	\$42,623.10	\$4.70	\$34,244.20	\$8.00	\$58,288.00
	Underdrain, Subgrade, 6 inch								
0042	5020008	150.00	Syd	\$8.75	\$1,312.50	\$4.35	\$652.50	\$10.75	\$1,612.50
	Pavt for Butt Joints, Rem								
0043	5020020	3,600.00	Ft	\$2.90	\$10,440.00	\$4.70	\$16,920.00	\$4.00	\$14,400.00
	Pavt Joint and Crack Repr, Det 7								
0044	5020025	66.00	Ton	\$105.00	\$6,930.00	\$103.00	\$6,798.00	\$104.48	\$6,895.68
	Hand Patching								
0045	5020030	3,861.00	Ton	\$44.50	\$171,814.50	\$50.90	\$196,524.90	\$57.81	\$223,204.41
	HMA, 2C								
0046	5020031	1,930.00	Ton	\$49.10	\$94,763.00	\$54.20	\$104,606.00	\$58.40	\$112,712.00
	HMA, 3C								
0047	5020032	2,056.00	Ton	\$64.00	\$131,584.00	\$69.85	\$143,611.60	\$71.40	\$146,798.40
	HMA, 4C								
0048	5027001	2,100.00	Ft	\$1.20	\$2,520.00	\$2.50	\$5,250.00	\$5.00	\$10,500.00
	_ Longitudinal HMA Relief Joint								

Line	Pay Item Code	Quantity	Units	(6) Angelo Iafrate Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	5027011	1,200.00	Syd	\$4.85	\$5,820.00	\$3.95	\$4,740.00	\$3.00	\$3,600.00
	_ Cold Milling Concrete Pavement, 3 inch Deep, for Logitudinal Butt Joint								
0050	6027011	31.00	Syd	\$35.70	\$1,106.70	\$41.00	\$1,271.00	\$42.00	\$1,302.00
	_ Conc Pavt, Misc, Nonreinf, 9 inch, Modified								
0051	6030030	560.00	Ea	\$7.01	\$3,925.60	\$5.25	\$2,940.00	\$5.00	\$2,800.00
	Lane Tie, Epoxy Anchored								
0052	6030038	11.00	Ea	\$75.00	\$825.00	\$52.00	\$572.00	\$10.00	\$110.00
	Pavt Repr, Conc, Moving from Repr to Repr								
0053	6037011	1,470.00	Syd	\$33.00	\$48,510.00	\$40.00	\$58,800.00	\$30.75	\$45,202.50
	_ Pavt Repr, Nonreinf Conc, 9 inch, Modified								
0054	6037011	1,470.00	Syd	\$12.00	\$17,640.00	\$9.25	\$13,597.50	\$12.15	\$17,860.50
	_ Pavt Repr, Rem, Modified								
0055	7060010	100.00	Cyd	\$570.00	\$57,000.00	\$52.00	\$5,200.00	\$425.00	\$42,500.00
	Substructure Conc								
0056	7060030	100.00	Cyd	\$0.01	\$1.00	\$10.00	\$1,000.00	\$15.00	\$1,500.00
	Conc, Low Temperature Protection								
0057	7060035	6,000.00	Lb	\$1.13	\$6,780.00	\$2.10	\$12,600.00	\$1.75	\$10,500.00
	Reinforcement, Steel, Epoxy Coated								
0058	7060040	152.00	Syd	\$15.00	\$2,280.00	\$17.00	\$2,584.00	\$11.00	\$1,672.00
	Water Repellent Treatment, Penetrating								
0059	8027001	131.00	Ft	\$19.40	\$2,541.40	\$14.00	\$1,834.00	\$14.00	\$1,834.00
	_ Curb and Gutter, Conc, Det B3, Modified								
0060	8027001	750.00	Ft	\$12.30	\$9,225.00	\$12.50	\$9,375.00	\$14.00	\$10,500.00
	_ Curb and Gutter, Conc, Det D2, Modified								
0061	8027001	6,979.00	Ft	\$9.40	\$65,602.60	\$10.95	\$76,420.05	\$10.00	\$69,790.00
	_ Curb and Gutter, Conc, Det F4, Modified								
0062	8027001	160.00	Ft	\$15.90	\$2,544.00	\$14.00	\$2,240.00	\$14.00	\$2,240.00
	_ Driveway Opening, Conc, Det M, Modified								
0063	8037010	300.00	Sft	\$7.65	\$2,295.00	\$12.75	\$3,825.00	\$11.00	\$3,300.00
	_ Sidewalk Ramp, ADA, Modified								
0064	8070000	475.00	Ft	\$12.80	\$6,080.00	\$13.50	\$6,412.50	\$15.50	\$7,362.50
	Guardrail, Type B								

Line	Pay Item Code	Quantity	Units	(6) Angelo lafrate Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8070042 Guardrail Approach Terminal, Type 2B	4.00	Ea	\$1,920.00	\$7,680.00	\$1,995.00	\$7,980.00	\$2,892.50	\$11,570.00
0066	8070070 Guardrail Post, Culv	6.00	Ea	\$250.00	\$1,500.00	\$165.00	\$990.00	\$160.00	\$960.00
0067	8090003 Field Office, Cl 3	5.00	Mo	\$500.00	\$2,500.00	\$1,550.00	\$7,750.00	\$3,000.00	\$15,000.00
0068	8090010 Field Office, Utility Fees	2,500.00	Dir	\$1.06	\$2,650.00	\$1.00	\$2,500.00	\$1.00	\$2,500.00
0069	8100156 Post, Steel, 3 lb	96.00	Ft	\$6.00	\$576.00	\$6.25	\$600.00	\$6.00	\$576.00
0070	8100182 Sign, Type IVB	32.00	Sft	\$20.00	\$640.00	\$21.00	\$672.00	\$20.00	\$640.00
0071	8110141 Rem Curing Compound, for Spec Mrkg	252.00	Sft	\$1.50	\$378.00	\$1.50	\$378.00	\$1.50	\$378.00
0072	8110182 Pavt Mrkg, Polyurea, 4 inch, White	430.00	Ft	\$0.75	\$322.50	\$0.80	\$344.00	\$0.75	\$322.50
0073	8110183 Pavt Mrkg, Polyurea, 4 inch, Yellow	13,500.00	Ft	\$0.75	\$10,125.00	\$0.80	\$10,800.00	\$0.75	\$10,125.00
0074	8110187 Pavt Mrkg, Polyurea, 6 inch, Yellow	119.00	Ft	\$1.35	\$160.65	\$1.40	\$166.60	\$1.35	\$160.65
0075	8110200 Pavt Mrkg, Polyurea, 6 inch, Crosswalk	215.00	Ft	\$1.35	\$290.25	\$1.40	\$301.00	\$1.35	\$290.25
0076	8110207 Pavt Mrkg, Polyurea, 24 inch, Stop Bar	50.00	Ft	\$5.50	\$275.00	\$5.70	\$285.00	\$5.50	\$275.00
0077	8110217 Pavt Mrkg, Polyurea, Only	4.00	Ea	\$70.00	\$280.00	\$73.00	\$292.00	\$70.00	\$280.00
0078	8110222 Pavt Mrkg, Polyurea, Lt Turn Arrow Sym	2.00	Ea	\$65.00	\$130.00	\$67.00	\$134.00	\$65.00	\$130.00
0079	8110223 Pavt Mrkg, Polyurea, Rt Turn Arrow Sym	2.00	Ea	\$65.00	\$130.00	\$67.00	\$134.00	\$65.00	\$130.00
0080	8117001 _ Recessed Pavement Marking	14,229.00	Ft	\$0.45	\$6,403.05	\$0.50	\$7,114.50	\$0.45	\$6,403.05

Line	Pay Item Code	Quantity	Units	(6) Angelo lafrate Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0081	8120005	10.00	Ea	\$50.00	\$500.00	\$51.00	\$510.00	\$175.00	\$1,750.00
	Barricade, Type III, High Intensity, Lighted, Furn								
0082	8120006	10.00	Ea	\$0.01	\$0.10	\$0.01	\$0.10	\$0.01	\$0.10
	Barricade, Type III, High Intensity, Lighted, Oper								
0083	8120077	2,225.00	Ft	\$0.55	\$1,223.75	\$0.60	\$1,335.00	\$0.55	\$1,223.75
	Pavt Mrkg, Longit, 6 inch or Less Width, Rem								
0084	8120078	400.00	Ft	\$0.65	\$260.00	\$0.70	\$280.00	\$0.65	\$260.00
	Pavt Mrkg, Longit, Greater than 6 inch Width, Rem								
0085	8120081	500.00	Ft	\$0.75	\$375.00	\$1.80	\$900.00	\$2.00	\$1,000.00
	Pavt Mrkg, Type NR, Paint, 4 inch, Yellow, Temp								
0086	8120102	50.00	Ea	\$19.00	\$950.00	\$19.35	\$967.50	\$19.00	\$950.00
	Plastic Drum, High Intensity, Lighted, Furn								
0087	8120103	50.00	Ea	\$0.01	\$0.50	\$0.01	\$0.50	\$0.01	\$0.50
	Plastic Drum, High Intensity, Lighted, Oper								
0088	8120130	50.00	Sft	\$5.00	\$250.00	\$5.00	\$250.00	\$5.00	\$250.00
	Sign, Type A, Temp, Prismatic, Furn								
0089	8120131	50.00	Sft	\$0.01	\$0.50	\$0.01	\$0.50	\$0.01	\$0.50
	Sign, Type A, Temp, Prismatic, Oper								
0090	8120135	200.00	Sft	\$4.00	\$800.00	\$4.00	\$800.00	\$4.00	\$800.00
	Sign, Type B, Temp, Prismatic, Furn								
0091	8120136	200.00	Sft	\$0.01	\$2.00	\$0.01	\$2.00	\$0.01	\$2.00
	Sign, Type B, Temp, Prismatic, Oper								
0092	8130005	250.00	Syd	\$48.70	\$12,175.00	\$36.00	\$9,000.00	\$55.00	\$13,750.00
	Riprap, Heavy								
0093	8130010	121.00	Syd	\$38.00	\$4,598.00	\$28.00	\$3,388.00	\$35.00	\$4,235.00
	Riprap, Plain								
0094	8150666	45.00	Ea	\$225.00	\$10,125.00	\$235.00	\$10,575.00	\$300.00	\$13,500.00
	Picea Glauca, 5 feet								
0095	8150693	45.00	Ea	\$225.00	\$10,125.00	\$235.00	\$10,575.00	\$300.00	\$13,500.00
	Pinus Strobus, 5 feet								
0096	8157050	30.00	Ea	\$240.00	\$7,200.00	\$250.00	\$7,500.00	\$300.00	\$9,000.00
	_ Abies Concolor								

Line	Pay Item Code	Quantity	Units	(6) Angelo Iafrate Construction Company		(7) James P. Contracting, Inc.		(8) D & R Earthmoving, LLC	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0097	8157050 _ Site Preparation, Special	120.00	Ea	\$75.00	\$9,000.00	\$78.00	\$9,360.00	\$75.00	\$9,000.00
0098	8160020 Fertilizer, Chemical Nutrient, CI A	1,144.00	Lb	\$1.00	\$1,144.00	\$1.05	\$1,201.20	\$0.80	\$915.20
0099	8160025 Mulch	40,000.00	Syd	\$0.02	\$800.00	\$0.15	\$6,000.00	\$0.20	\$8,000.00
0100	8160026 Mulch Anchoring	40,000.00	Syd	\$0.06	\$2,400.00	\$0.10	\$4,000.00	\$0.10	\$4,000.00
0101	8160027 Mulch Blanket	5,450.00	Syd	\$0.64	\$3,488.00	\$0.70	\$3,815.00	\$0.85	\$4,632.50
0102	8160028 Mulch Blanket, High Velocity	500.00	Syd	\$0.74	\$370.00	\$0.80	\$400.00	\$1.00	\$500.00
0103	8160039 Seeding, Mixture THM	1,104.00	Lb	\$2.90	\$3,201.60	\$3.00	\$3,312.00	\$2.85	\$3,146.40
0104	8160061 Topsoil Surface, Furn, 3 inch	16,500.00	Syd	\$0.80	\$13,200.00	\$1.10	\$18,150.00	\$3.00	\$49,500.00
0105	8160090 Water, Sodding/Seeding	424.00	Unit	\$20.00	\$8,480.00	\$34.00	\$14,416.00	\$40.00	\$16,960.00
<b>Bid Totals:</b>				<b>\$1,767,734.48</b>		<b>\$1,843,180.65</b>		<b>\$1,988,183.69</b>	

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	1000001	1.00	LS	\$35,000.00	\$35,000.00	\$155,000.00	\$155,000.00	\$105,200.00	\$105,200.00
	Mobilization, Max. ____ 10%								
0002	2010001	4.00	Acre	\$3,500.00	\$14,000.00	\$3,500.00	\$14,000.00	\$3,500.00	\$14,000.00
	Clearing								
0003	2020002	1.00	Ea	\$300.00	\$300.00	\$500.00	\$500.00	\$300.00	\$300.00
	Tree, Rem, 19 inch to 36 inch								
0004	2020004	3.00	Ea	\$100.00	\$300.00	\$225.00	\$675.00	\$100.00	\$300.00
	Tree, Rem, 6 inch to 18 inch								
0005	2040006	543.00	Ft	\$7.90	\$4,289.70	\$6.00	\$3,258.00	\$4.00	\$2,172.00
	Curb and Gutter, Rem								
0006	2050041	6,000.00	Cyd	\$21.40	\$128,400.00	\$16.00	\$96,000.00	\$21.80	\$130,800.00
	Subgrade Undercutting, Type II								
0007	2057002	36.50	Sta	\$4,975.00	\$181,587.50	\$3,400.00	\$124,100.00	\$3,011.00	\$109,901.50
	_ Station Grading								
0008	2080002	50.00	Ft	\$40.00	\$2,000.00	\$25.00	\$1,250.00	\$50.00	\$2,500.00
	Erosion Control, Check Dam, Stone								
0009	2080005	20.00	Ea	\$73.00	\$1,460.00	\$70.00	\$1,400.00	\$350.00	\$7,000.00
	Erosion Control, Inlet Protection, Sediment Trap								
0010	2080011	1.00	Ea	\$120.00	\$120.00	\$350.00	\$350.00	\$1,000.00	\$1,000.00
	Erosion Control, Filter Bag								
0011	2080020	100.00	Cyd	\$20.00	\$2,000.00	\$15.00	\$1,500.00	\$4.50	\$450.00
	Erosion Control, Sediment Basin								
0012	2080023	150.00	Cyd	\$15.60	\$2,340.00	\$20.00	\$3,000.00	\$4.50	\$675.00
	Erosion Control, Maintenance, Sediment Removal								
0013	2080025	10,000.00	Ft	\$0.85	\$8,500.00	\$1.15	\$11,500.00	\$1.00	\$10,000.00
	Erosion Control, Silt Fence								
0014	2090001	1.00	LS	\$9,250.00	\$9,250.00	\$1,250.00	\$1,250.00	\$5,000.00	\$5,000.00
	Project Cleanup								
0015	3027011	18,510.00	Syd	\$5.50	\$101,805.00	\$6.20	\$114,762.00	\$3.43	\$63,489.30
	_ Aggregate Base, 6 inch, Modified								
0016	3027011	18,510.00	Syd	\$4.95	\$91,624.50	\$5.00	\$92,550.00	\$4.44	\$82,184.40
	_ Sand Subbase ,12 inch, CIP								

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	3027031	150.00	Ton	\$15.25	\$2,287.50	\$22.00	\$3,300.00	\$5.00	\$750.00
	_ Aggregate Base Repair, 21AA								
0018	3037011	16,000.00	Syd	\$1.30	\$20,800.00	\$2.00	\$32,000.00	\$1.30	\$20,800.00
	_ Stabilization Geotextile, Special								
0019	4010135	344.00	Ft	\$266.00	\$91,504.00	\$355.00	\$122,120.00	\$275.00	\$94,600.00
	Culv, CI E, 96 inch								
0020	4010403	14.00	Ft	\$59.00	\$826.00	\$36.00	\$504.00	\$70.00	\$980.00
	Culv, CI A, CSP, 24 inch								
0021	4010405	36.00	Ft	\$68.00	\$2,448.00	\$45.00	\$1,620.00	\$80.00	\$2,880.00
	Culv, CI A, CSP, 36 inch								
0022	4010840	8.00	Ea	\$400.00	\$3,200.00	\$360.00	\$2,880.00	\$415.00	\$3,320.00
	Culv End Sect, Conc, 12 inch								
0023	4010866	1.00	Ea	\$500.00	\$500.00	\$390.00	\$390.00	\$485.00	\$485.00
	Culv End Sect, Metal, 36 inch								
0024	4010880	1.00	Ea	\$150.00	\$150.00	\$225.00	\$225.00	\$225.00	\$225.00
	Culv End Sect, Salv, 30 inch or less								
0025	4010885	65.00	Cyd	\$70.00	\$4,550.00	\$40.00	\$2,600.00	\$68.00	\$4,420.00
	Culv Bedding, Box Culv								
0026	4010890	5.00	Ea	\$865.00	\$4,325.00	\$650.00	\$3,250.00	\$1,000.00	\$5,000.00
	Culv End Sect, Footing								
0027	4017001	78.00	Ft	\$1,370.00	\$106,860.00	\$1,822.00	\$142,116.00	\$885.00	\$69,030.00
	_ Culv, Precast Conc Box, 16 foot by 8 foot								
0028	4017050	5.00	Ea	\$10,900.00	\$54,500.00	\$10,500.00	\$52,500.00	\$9,850.00	\$49,250.00
	_ Culv End Sect, Conc, 96 inch								
0029	4020987	1,317.00	Ft	\$37.00	\$48,729.00	\$43.40	\$57,157.80	\$39.00	\$51,363.00
	Sewer, CI IV, 12 inch, Tr Det B								
0030	4020989	891.00	Ft	\$59.00	\$52,569.00	\$55.00	\$49,005.00	\$49.00	\$43,659.00
	Sewer, CI IV, 18 inch, Tr Det B								
0031	4021204	1.00	Ea	\$200.00	\$200.00	\$325.00	\$325.00	\$250.00	\$250.00
	Sewer Tap, 12 inch								
0032	4021260	100.00	Cyd	\$53.00	\$5,300.00	\$45.00	\$4,500.00	\$25.00	\$2,500.00
	Trench Undercut and Backfill								

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0033	4030000	12.00	Ea	\$1,000.00	\$12,000.00	\$850.00	\$10,200.00	\$555.00	\$6,660.00
	Dr Structure, 24 inch dia								
0034	4030005	16.00	Ea	\$1,600.00	\$25,600.00	\$1,225.00	\$19,600.00	\$960.00	\$15,360.00
	Dr Structure, 48 inch dia								
0035	4030006	26.00	Ft	\$100.00	\$2,600.00	\$150.00	\$3,900.00	\$110.00	\$2,860.00
	Dr Structure, Add Depth of 48 inch dia, 8 feet to 15 feet								
0036	4030050	20.00	Ft	\$180.00	\$3,600.00	\$175.00	\$3,500.00	\$245.00	\$4,900.00
	Dr Structure, Adj, Add Depth								
0037	4030052	6.00	Ea	\$440.00	\$2,640.00	\$300.00	\$1,800.00	\$385.00	\$2,310.00
	Dr Structure Cover, Adj, Case 1								
0038	4030053	2.00	Ea	\$245.00	\$490.00	\$240.00	\$480.00	\$485.00	\$970.00
	Dr Structure Cover, Adj, Case 2								
0039	4030064	1.00	Ea	\$200.00	\$200.00	\$275.00	\$275.00	\$475.00	\$475.00
	Dr Structure, Tap, 12 inch								
0040	4037030	15,250.00	Lb	\$0.94	\$14,335.00	\$1.20	\$18,300.00	\$1.20	\$18,300.00
	_ Dr Structure Cover, Modified								
0041	4040073	7,286.00	Ft	\$6.00	\$43,716.00	\$5.75	\$41,894.50	\$6.00	\$43,716.00
	Underdrain, Subgrade, 6 inch								
0042	5020008	150.00	Syd	\$10.75	\$1,612.50	\$20.00	\$3,000.00	\$8.75	\$1,312.50
	Pavt for Butt Joints, Rem								
0043	5020020	3,600.00	Ft	\$4.00	\$14,400.00	\$2.90	\$10,440.00	\$2.90	\$10,440.00
	Pavt Joint and Crack Repr, Det 7								
0044	5020025	66.00	Ton	\$83.00	\$5,478.00	\$105.00	\$6,930.00	\$105.00	\$6,930.00
	Hand Patching								
0045	5020030	3,861.00	Ton	\$58.45	\$225,675.45	\$44.50	\$171,814.50	\$44.50	\$171,814.50
	HMA, 2C								
0046	5020031	1,930.00	Ton	\$61.30	\$118,309.00	\$49.10	\$94,763.00	\$49.10	\$94,763.00
	HMA, 3C								
0047	5020032	2,056.00	Ton	\$82.00	\$168,592.00	\$63.95	\$131,481.20	\$63.95	\$131,481.20
	HMA, 4C								
0048	5027001	2,100.00	Ft	\$1.00	\$2,100.00	\$1.20	\$2,520.00	\$1.20	\$2,520.00
	_ Longitudinal HMA Relief Joint								

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	5027011	1,200.00	Syd	\$6.00	\$7,200.00	\$3.15	\$3,780.00	\$4.85	\$5,820.00
	_ Cold Milling Concrete Pavement, 3 inch Deep, for _ Logitudinal Butt Joint								
0050	6027011	31.00	Syd	\$41.25	\$1,278.75	\$42.00	\$1,302.00	\$42.00	\$1,302.00
	_ Conc Pavt, Misc, Nonreinf, 9 inch, Modified								
0051	6030030	560.00	Ea	\$5.00	\$2,800.00	\$4.00	\$2,240.00	\$4.00	\$2,240.00
	Lane Tie, Epoxy Anchored								
0052	6030038	11.00	Ea	\$10.00	\$110.00	\$0.01	\$0.11	\$0.01	\$0.11
	Pavt Repr, Conc, Moving from Repr to Repr								
0053	6037011	1,470.00	Syd	\$30.75	\$45,202.50	\$42.00	\$61,740.00	\$42.00	\$61,740.00
	_ Pavt Repr, Nonreinf Conc, 9 inch, Modified								
0054	6037011	1,470.00	Syd	\$12.00	\$17,640.00	\$30.00	\$44,100.00	\$30.00	\$44,100.00
	_ Pavt Repr, Rem, Modified								
0055	7060010	100.00	Cyd	\$425.00	\$42,500.00	\$500.00	\$50,000.00	\$490.00	\$49,000.00
	Substructure Conc								
0056	7060030	100.00	Cyd	\$15.00	\$1,500.00	\$10.00	\$1,000.00	\$19.00	\$1,900.00
	Conc, Low Temperature Protection								
0057	7060035	6,000.00	Lb	\$1.75	\$10,500.00	\$2.00	\$12,000.00	\$2.50	\$15,000.00
	Reinforcement, Steel, Epoxy Coated								
0058	7060040	152.00	Syd	\$10.00	\$1,520.00	\$10.00	\$1,520.00	\$8.00	\$1,216.00
	Water Repellent Treatment, Penetrating								
0059	8027001	131.00	Ft	\$22.85	\$2,993.35	\$14.00	\$1,834.00	\$14.00	\$1,834.00
	_ Curb and Gutter, Conc, Det B3, Modified								
0060	8027001	750.00	Ft	\$11.15	\$8,362.50	\$14.00	\$10,500.00	\$14.00	\$10,500.00
	_ Curb and Gutter, Conc, Det D2, Modified								
0061	8027001	6,979.00	Ft	\$9.15	\$63,857.85	\$10.00	\$69,790.00	\$10.00	\$69,790.00
	_ Curb and Gutter, Conc, Det F4, Modified								
0062	8027001	160.00	Ft	\$23.00	\$3,680.00	\$14.00	\$2,240.00	\$14.00	\$2,240.00
	_ Driveway Opening, Conc, Det M, Modified								
0063	8037010	300.00	Sft	\$12.25	\$3,675.00	\$11.00	\$3,300.00	\$11.00	\$3,300.00
	_ Sidewalk Ramp, ADA, Modified								
0064	8070000	475.00	Ft	\$14.70	\$6,982.50	\$20.00	\$9,500.00	\$12.80	\$6,080.00
	Guardrail, Type B								

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8070042	4.00	Ea	\$2,511.00	\$10,044.00	\$2,400.00	\$9,600.00	\$1,920.00	\$7,680.00
	Guardrail Approach Terminal, Type 2B								
0066	8070070	6.00	Ea	\$234.00	\$1,404.00	\$100.00	\$600.00	\$250.00	\$1,500.00
	Guardrail Post, Culv								
0067	8090003	5.00	Mo	\$1,600.00	\$8,000.00	\$750.00	\$3,750.00	\$600.00	\$3,000.00
	Field Office, Cl 3								
0068	8090010	2,500.00	Dir	\$1.00	\$2,500.00	\$1.00	\$2,500.00	\$2,500.00	\$6,250,000.00
	Field Office, Utility Fees								
0069	8100156	96.00	Ft	\$6.00	\$576.00	\$4.00	\$384.00	\$6.00	\$576.00
	Post, Steel, 3 lb								
0070	8100182	32.00	Sft	\$20.00	\$640.00	\$20.00	\$640.00	\$20.00	\$640.00
	Sign, Type IVB								
0071	8110141	252.00	Sft	\$1.50	\$378.00	\$1.50	\$378.00	\$1.50	\$378.00
	Rem Curing Compound, for Spec Mrkg								
0072	8110182	430.00	Ft	\$0.75	\$322.50	\$0.75	\$322.50	\$0.75	\$322.50
	Pavt Mrkg, Polyurea, 4 inch, White								
0073	8110183	13,500.00	Ft	\$0.75	\$10,125.00	\$0.75	\$10,125.00	\$0.75	\$10,125.00
	Pavt Mrkg, Polyurea, 4 inch, Yellow								
0074	8110187	119.00	Ft	\$1.35	\$160.65	\$1.35	\$160.65	\$1.35	\$160.65
	Pavt Mrkg, Polyurea, 6 inch, Yellow								
0075	8110200	215.00	Ft	\$1.35	\$290.25	\$1.35	\$290.25	\$1.35	\$290.25
	Pavt Mrkg, Polyurea, 6 inch, Crosswalk								
0076	8110207	50.00	Ft	\$5.50	\$275.00	\$5.50	\$275.00	\$5.50	\$275.00
	Pavt Mrkg, Polyurea, 24 inch, Stop Bar								
0077	8110217	4.00	Ea	\$70.00	\$280.00	\$70.00	\$280.00	\$70.00	\$280.00
	Pavt Mrkg, Polyurea, Only								
0078	8110222	2.00	Ea	\$65.00	\$130.00	\$65.00	\$130.00	\$65.00	\$130.00
	Pavt Mrkg, Polyurea, Lt Turn Arrow Sym								
0079	8110223	2.00	Ea	\$65.00	\$130.00	\$65.00	\$130.00	\$65.00	\$130.00
	Pavt Mrkg, Polyurea, Rt Turn Arrow Sym								
0080	8117001	14,229.00	Ft	\$0.45	\$6,403.05	\$0.45	\$6,403.05	\$0.45	\$6,403.05
	_ Recessed Pavement Marking								

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0081	8120005	10.00	Ea	\$50.00	\$500.00	\$50.00	\$500.00	\$50.00	\$500.00
	Barricade, Type III, High Intensity, Lighted, Furn								
0082	8120006	10.00	Ea	\$0.01	\$0.10	\$0.01	\$0.10	\$0.01	\$0.10
	Barricade, Type III, High Intensity, Lighted, Oper								
0083	8120077	2,225.00	Ft	\$0.55	\$1,223.75	\$0.55	\$1,223.75	\$0.55	\$1,223.75
	Pavt Mrkg, Longit, 6 inch or Less Width, Rem								
0084	8120078	400.00	Ft	\$0.65	\$260.00	\$0.65	\$260.00	\$0.65	\$260.00
	Pavt Mrkg, Longit, Greater than 6 inch Width, Rem								
0085	8120081	500.00	Ft	\$0.07	\$35.00	\$0.07	\$35.00	\$1.57	\$785.00
	Pavt Mrkg, Type NR, Paint, 4 inch, Yellow, Temp								
0086	8120102	50.00	Ea	\$19.00	\$950.00	\$19.00	\$950.00	\$19.00	\$950.00
	Plastic Drum, High Intensity, Lighted, Furn								
0087	8120103	50.00	Ea	\$0.01	\$0.50	\$0.01	\$0.50	\$0.01	\$0.50
	Plastic Drum, High Intensity, Lighted, Oper								
0088	8120130	50.00	Sft	\$5.00	\$250.00	\$50.00	\$2,500.00	\$5.00	\$250.00
	Sign, Type A, Temp, Prismatic, Furn								
0089	8120131	50.00	Sft	\$0.01	\$0.50	\$0.01	\$0.50	\$0.01	\$0.50
	Sign, Type A, Temp, Prismatic, Oper								
0090	8120135	200.00	Sft	\$4.00	\$800.00	\$4.00	\$800.00	\$4.00	\$800.00
	Sign, Type B, Temp, Prismatic, Furn								
0091	8120136	200.00	Sft	\$0.01	\$2.00	\$0.01	\$2.00	\$0.01	\$2.00
	Sign, Type B, Temp, Prismatic, Oper								
0092	8130005	250.00	Syd	\$50.00	\$12,500.00	\$75.00	\$18,750.00	\$55.00	\$13,750.00
	Riprap, Heavy								
0093	8130010	121.00	Syd	\$40.00	\$4,840.00	\$42.00	\$5,082.00	\$45.00	\$5,445.00
	Riprap, Plain								
0094	8150666	45.00	Ea	\$255.00	\$11,475.00	\$180.00	\$8,100.00	\$230.00	\$10,350.00
	Picea Glauca, 5 feet								
0095	8150693	45.00	Ea	\$220.00	\$9,900.00	\$160.00	\$7,200.00	\$230.00	\$10,350.00
	Pinus Strobus, 5 feet								
0096	8157050	30.00	Ea	\$310.00	\$9,300.00	\$200.00	\$6,000.00	\$240.00	\$7,200.00
	_ Abies Concolor								

Line	Pay Item Code	Quantity	Units	(9) Florence Cement Company		(10) Zito Construction Co.		(11) Glencorp, Inc.	
				Bid Price	Total	Bid Price	Total	Bid Price	Total
0097	8157050	120.00	Ea	\$60.00	\$7,200.00	\$55.00	\$6,600.00	\$75.00	\$9,000.00
	_ Site Preparation, Special								
0098	8160020	1,144.00	Lb	\$0.70	\$800.80	\$2.45	\$2,802.80	\$1.00	\$1,144.00
	Fertilizer, Chemical Nutrient, CI A								
0099	8160025	40,000.00	Syd	\$0.20	\$8,000.00	\$0.15	\$6,000.00	\$0.15	\$6,000.00
	Mulch								
0100	8160026	40,000.00	Syd	\$0.20	\$8,000.00	\$0.10	\$4,000.00	\$0.06	\$2,400.00
	Mulch Anchoring								
0101	8160027	5,450.00	Syd	\$0.90	\$4,905.00	\$0.80	\$4,360.00	\$0.64	\$3,488.00
	Mulch Blanket								
0102	8160028	500.00	Syd	\$1.10	\$550.00	\$1.50	\$750.00	\$0.74	\$370.00
	Mulch Blanket, High Velocity								
0103	8160039	1,104.00	Lb	\$2.00	\$2,208.00	\$3.25	\$3,588.00	\$2.90	\$3,201.60
	Seeding, Mixture THM								
0104	8160061	16,500.00	Syd	\$1.25	\$20,625.00	\$1.25	\$20,625.00	\$1.50	\$24,750.00
	Topsoil Surface, Furn, 3 inch								
0105	8160090	424.00	Unit	\$10.00	\$4,240.00	\$30.00	\$12,720.00	\$32.50	\$13,780.00
	Water, Sodding/Seeding								
<b>Bid Totals:</b>				<b>\$1,993,099.70</b>		<b>\$2,040,150.21</b>		<b>\$8,073,249.41</b>	