

Macomb County Department of Roads
 Complete Installation of New Boiler System
 RFP #11-09
 Opening Date: September 27, 2011

Vendor	Make	Model	Year	Lead Time	Completion Date	Bid Bond	Insurance	Total Cost
Purvis & Foster	Aerco	BMK 2.0	2011	4-6 weeks	12/09/2011	Yes	No	\$155,798.00
Delta	Aerco	BMK 2.0	2011	2 weeks	11/15/2011	Yes	Yes	\$95,800.00
Wm. E. Walter	Camus Hyd.	Dynaforce 2000	2011	3 weeks	11/23/2011	Yes	No	\$118,000.00
B & C TenAir	Aerco	BMK 2.0	2011	7-10 days	30 days appx.	check	Yes	\$106,750.00
Z. Contractors	Lochinvar	FBN 2000	2011	4-6 weeks	11/25/2011	Yes	No	\$98,317.00
Johnson Wood	Hydrotherm	KN 20	2011	4-6 weeks	8 weeks after submittal	Yes	No	\$86,450.00
Detroit Boiler	Aerco	BMK 2.0	2011	2-3 weeks	10/28/11 or 3 weeks after submittal	Yes		\$93,946.00